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Statement of Work 
Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011 

RFO Number: 0037 

I. TITLE: Gulf of Mexico Community Engagement for Sustainability Workshops 

II. PERIOD OF PERFORMANCE: 

From: Date of A ward 
To: (12 months from date of award) 

III. BACKGROUND: 

The goal of this Environmental Protection Agency (EPA) research task is to develop and 
demonstrate approaches, datasets, and tools that inform communities about the sustainability of 
their decisions based on the best available science. During a series of community workshops held 
around the United States in early 2011, EPA's Office of Research and Development (ORD) 
asked a diverse group of representatives from seven different communities around the country 
what sustainability-related activities they are invested in, what barriers they face to becoming 
sustainable, and what EPA could do to assist them in their sustainable community efforts. One of 
the common needs was having better tools to assess community sustainability based on local 
values and goals. The project to be undertaken through this Statement of Work (SOW) responds 
to the stated need of providing tools with which communities can assess and better direct their 
work toward greater sustainability. 

A number of measures of sustainability are available to professionals and elected officials 
working to plan for and support community development. These range from individual measures 
of vehicle miles traveled to changes in specific water quality parameters to community economic 
status, canopy cover, etc. Being able to track the changes in individual measures is helpful, but 
does not provide a complete picture. As a result, making well-informed decisions that enable 
communities to plot their course to better economic, social and environmental outcomes is a 
daunting challenge. This EPA community-based research project is designed to provide a more 
integrated approach to measuring sustainability based on community "type" and local goals. The 
"types'' (selected by EPA) reflect the variety of communities expressed as combinations of 
economic base, available environmental resources, size and other elements of data. 

The core project will consists of: (1) three (3) contractor-assisted community workshops to be 
conducted in Pensacola, FL, Barataria-Terrebone, LA, Lake Charles, LA and one (1) optional 
workshop in Monticello, FL (locations are subject to change) through which data will be 
gathered and used to establish sustainability indicators; and (2) an analytical process that will 
provide these and other communities with a method to assess their current sustainability status 
and an indication of how choosing among a set of options will help them move toward greater 
sustainability. After the completion of each workshop, communities will receive an analysis of 
their current status based on values, priorities and goals expressed during their workshop, which 
can serve as a benchmark for use in further planning and prioritization of projects. 
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Over the longer term (3-5 years), the community input from these workshops will support EPA's 
development of decision tools (not included in this task order) that will envision how making 
different decisions would move a community toward/away from the more sustainable (economic, 
environmental and/or social) future it seeks. For example, after identifying their values and 
current status, they might input various decision options or actions such as: investing more in 
green infrastructure, extending sewer lines outside their current range, building more energy 
efficient buildings, adopting a more compact approach to development, etc., into the tool. The 
resulting graphic or score would indicate their current sustainability status vs. their status if the 
decision was made one way or another. It is similar to the scenario planning approach frequently 
used by planning organizations, but is not limited to land use options that reflect the more typical 
analyses. 

The overall timetable for the project is listed below. Dates are estimates and subject to change 
depending on award date. It is anticipated that two (2) workshops will occur in fiscal year (FY) 
2014 and two (2) workshops (one of which is optional) will occur in FY 2015. 

• Immediately after award- selected contractor will be contacted and specific workshop 

facilitation support will be discussed and outlined 

• 2 months after award - data and information will be organized for each of the target 
communities; Pre-workshop planning 

• 3 months after award- *Pensacola, FL workshop held 

• 5 months after award- *Barataria-Terre bone, LA workshop held 

• 7 months after award- *Tentative location Lake Charles, LA Community-Workshop 

• Optional workshop- 9 months after award- *Tentative location Monticello, FL 

Community Workshop 

*Locations and dates are subject to change 

IV. PURPOSE AND OBJECTIVE: 

Contractor shall provide consistent and repeatable clerical/logistical and facilitation support for 
three (3) (and one (1) optional) community workshops. 

The purpose of each workshop will be to identify and structure stakeholder values and objectives 
(using the Gregory and Keeney method, 2002) toward defining a long-term vision for their 
community and developing a strategic plan to achieve it sustainably. Objectives will reflect 
things that stakeholder's value or what effect is desired for their community (Keeney 1992). 
Principles and tools of decision analysis and structured decision-making will be used to elicit and 
structure objectives from stakeholders and/or decision-makers in away that is practical and 
useful for evaluating decisions and identifying new alternatives and decision opportunities 
(Merrick et al. 2005). 

Stakeholders will be engaged in a facilitated discussion to develop a list of community 
fundamental objectives and have a guided discussion about how sustainability-related goals and 
activities align with their objectives. The stakeholder objectives will be organized into a 
hierarchy and weighted by the community as a measure of their value structure. These products 
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will then be used to better prioritize the potential actions of stakeholders in light of the 
community's fundamental objectives and to generate new ways of measuring success of decision 
alternatives currently under consideration. 

Four (4) steps will be used to construct and organize the fundamental objectives and values of 
stakeholders (see Attachment A for example agenda). The first will be to identify the 
fundamental objectives that represent what stakeholders care about. These fundamental 
objectives will be defined and structured into an objectives hierarchy. During the workshop, 
decision analysis techniques (such as means-ends networks) will be used with stakeholders to 
identify their fundamental objectives, and differentiate these and work back from "means" 
objectives, which are intermediate steps toward achieving what the stakeholders fundamentally 
value. The second step, prioritizing objectives, will allow stakeholders to think how their 
fundamental objectives will help them prioritize their potential decisions.· The fundamental 
objectives hierarchy will be used in this activity. In the third step, decision alternatives to 
achieve the priority objectives will be identified. The fourth step is to identify or develop 
performance/evaluation measures that are meaningful in the context ofcommunity objectives. 
Due to likely time limitations during the workshop, the set of measures will initially be derived 
from an existing EPA database of sustainability metrics following the workshop but based on 
workshop outcomes. 

Reports from each of the workshops shall capture discussions and results of the entire process 
and approach. Soon after the completion of each workshop, EPA will provide some analyses to 
be included in each report of each community's current status relative to values, priorities and 
goals expressed during their workshop, which can serve as a benchmark for use in further 
planning and prioritization of sustainability-related projects. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS: 

Check [ ] Yes if the following is required or [X] NO if the following is not required. 

Upon award, the contractor shall make available a copy of their written Quality 
Management Plan that provides insight regarding how the contractor generates 
environmental measurements and how any project which· generates environmental data 
using models is conducted. 

Data Acceptance Criteria: 
Each workshop shall be conducted in a consistent and repeatable manner. Workshop data will be 
considered acceptable if it is derived from facilitated discussions and documented during the 
workshop. Documentation may include workbooks, activities, forms, flip charts, audio recording, 
digital photographs, activities, etc. captured during the workshop. A contractor shall be on hand 
to document, help record results, check for inconsistencies, and ensure that the products being 
developed meet project objectives. 

Quality Objective: 
To meet data quality objectives, each workshop shall have a minimum number of 15 (smaller 
communities may have less than 15, with Task Order Project Officer (TOPO) approval) and a 
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maximum number of 50 participants depending on location. The number of workshop 
participants should equal number of confirmed attendees plus identification of+ 10% potential 
participants who would be interested in coming to the workshop, in case some confirmed 
attendees don't show. Workshop data must reflect stakeholder discussions. All issues, 
viewpoints and concerns from individuals will be captured and included in the products from the 
workshop. Addressing and discussing issues will be a critical element of the workshop and the 
analysts and facilitators in attendance will make every effort to assist community participants in 
identifying and clarifying what community members think is important for their community. 

VI. TASKS: 

Task 1: Preworkshop Planning and Organization (II.B Technical Assistance, pp. 1-17) 

Prior to each workshop: 

The contractor shall assist EPA in gathering information to support each workshop as directed by 
the EPA Task Order Project Officer (TOPO), review workshop information provided by EPA 
and assist the TOPO in developing all workshop materials, including but not limited to, the list of 
participants (estimated between 15 to 50) for each community workshop, the workshop 
invitation, the workshop agenda, participant activities and workshop handouts (see Attachment 
B), and each workshop presentation, as directed by the TOPO. 

The contractor shall participate in two (2) pre-workshop teleconferences with EPA staff and 
local community representatives to discuss and understand community issues, activities, 
participant lists, and agenda structure, as well as, logistical and facility characteristics and needs, 
such as availability and costs of meeting spaces, telecomNideocon/internet connections, 
flipcharts, projectors and other materials, and microphones. EPA staff will provide relevant 
background information regarding EPA "typology" categorizations, EPA measures of well­
being, preferred structured decision-making approach, and other selected information. Contractor 
shall contributeto these discussions and provide additional reference materials when directed by 
the TOPO. . 

The contractor shall work with the TOPO and community representatives to arrange for a 
workshop space at each community workshop location with the appropriate facilities for this 
type of workshop, including the option for webinar/video conference capabilities for additional 
EPA staff to participate and other (TOPO) designated parties to observe/hear workshop 
discussions and presentations. Contractor shall suggest workshop meeting locations and dates in 
accordance with applicable meeting space guidelines and provide a cost estimate of each 
alternative to the TOPO (the contractor will not be responsible for the acquisition of meeting 
spaces.) Meeting space choice will be based on availability, cost, central location, and very 
importantly, public perception of meeting space. It is important that participants are at ease with 
the location and do not feel pressured towards any particular end or decision. Webinar/video 
conference service shall use Adobe Connect or other similar service that is approved for use by 
EPA Regions and ORD. 
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The contractor shall assist EPA in creating workshop participant lists, and review and provide 
feedback and assistance in identifying and securing potential workshop participants, ensuring the 
broadest and most diverse possible representation. EPA will provide guidance on groups, 
organizations and individuals we feel might be important participants. The number of workshop 
participants should equal number of confirmed attendees plus identification of+ 10% potential 
participants who would be interested in coming to the workshop, in case some confirmed 
attendees do not show. 

Workshop invitation (broadest possible representation) suggestions shall be discussed and 
finalized at least one (1) month prior to the .workshop for review by the TOPO. The contractor 
will be responsible for issuing invitations to the approved list of attendees and conducting 
follow-up contacts to confirm attendance. The contractor shall provide a final list of confirmed 
workshop participants to the TOPO or designee at five (5) days prior to the workshop. 

The contractor shall assist EPA in developing and refining the workshop agenda, in particular: 
selecting defensible, decision-analytic methods for identifying and structuring objectives, 
developing the prioritization, identifying decision alternatives, and facilitating discussion. 

The contractor shall prepare all handout and presentation materials, including organization and 
transport of informational materials for the workshop. Software applications such as Word, 
Excel, PowerPoint and Access shall be used for handouts and presentation materials unless the 
information is web-based (then it must be compatible with Internet Explorer 7 and 8). All 
workshop materials shall be in plain language and avoid use of jargon. 

Presentation/Handout materials for the workshop shall be submitted at least two (2) weeks before 
the workshop for review by the TOPO. The TOPO shall provide review comments to the 
contractor within five (5) business days. The contractor shall work with the TOPO to adjust this 
schedule as needed in order to meet the workshop deadlines. Copies of final versions ofall 
materials shall be prepared for delivery to workshop location five (5) days in advance of the 
workshop. 

Task 2 Delivery of Three (3) Community Workshops and One (1) Optional Community 
Workshop (II.B Technical Assistance, pp. 1-17) 

Task 2 is composed of three (3) community workshops; beginning in Pensacola, FL. Workshops 
in Barataria-Terrebone, LA, Lake .Charles, LA and one optionalworkshop tentatively in 
MonticelJo, FL will follow (see schedule of delivetables table). These communities selected by 
EPA will each represent a specific community "type" bas~d on economic dependencies, 
available ecological resources, and socio-demographic composition. Each workshop shall be 
facilitated by the contractor and notes shall be taken by the contractor to capture priority items 
and commentary of that particular community. Each workshop shall be conducted in a 
consistent and repeatable manner, to minimize variability in the process between workshops. 
Each workshop shall be organized and structured to be consistent with a series offive (5) 
community workshops alreadyunderway. 
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The initial workshop will be conducted in Pensacola, Florida (approximately three (3) months 
after award). For this first workshop, the contractor shall plan for an additional day before the 
workshop begins to meet with EPA staff to develop and refine the final agenda, review/adjust 
site logistics, etc. This first workshop will be used as a pilot for the remaining workshops, and 
will assist in refining the approach and making adjustments to preparation and workshop 
materials. 

The schedule of deliverables in the table in Section VII is EPA's best estimate for the timing of 
workshops. However, the exact dates may be subject to change based on community 
participation and availability of an appropriate meeting space. EPA ORD scientists have begun 
the process of examining each community's sustainability. The target is for pre-workshop data 
acquisition to begin in FY 2014 for all communities with a target date for the first community 
workshop (Pensacola, Florida) approximately three (3) months after award of contract in2014. 
The timing and locations of the remaining workshops will be discussed, but should occur 
approximately every two-to-three (2-3) months. The contractor shall be informed of the exact 
dates and locations of the remaining three (3) workshops as soon as possible after award of 
contract. 

An EPA representative will open each workshop in person to provide an overview and then turn 
the workshop over to contractor personnel for facilitated discussions within the agreed-upon 
parameters based on meetings and conference calls with EPA staff and the TOPO. The 
contractor shall review any pre-workshop assessments conducted by EPA to identify, construct, 
and organize stakeholder preferences, beliefs, and values, and apply the information as 
appropriate to facilitate workshop discussions. Stakeholder fundamental objectives will be 
elicited using facilitated workshop discussions/tools to develop a focused list of objectives 
representing the fundamental concerns in the community (see Attachment B), along with 
stakeholder perceptions of the means of achieving them, in particular, stakeholder values with 
environmental, economic, and social well-being implications. 

For each workshop, contractor shall compile a post-workshop summary report from workshop 
notes and shall deliver to the TOPO. The TOPO will provide guidance and will discuss report 
format with contractor at the conclusion of the first workshop. Contractor shall also provide the 
TOPO with both electronic and hard copy versions of contract deliverables (e.g. flip charts, 
notes). Final deliverables shall incorporate all TOPO comments and shall be disseminated to all 
partners (e.g. workshop attendees, other EPA staff as designated by TOPO, local decision 
makers, and others identified by the TOPO) within 45 days of the conclusion of each workshop. 

During each workshop the Contractor shall: 

1. Provide a facilitator to lead discussions to identify and prioritize the fundamental objectives 
that represent what stakeholders care about. Participants will initially identify their values in 
individual activities workshop handouts or participatory exercises (see Attachment B for 
example) or in small breakout groups and then begin to consolidate objectives through facilitated 
group discussions. Principles and tools of decision analysis will be used to identify means-ends 
relationships with stakeholders to ensure that the fundamental objectives are "end" objectives 
and not "means" objectives. 
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2. Facilitate workshop participants to prioritize objectives; this will allow stakeholders to think 
through the implications of changes to their actions and prioritize their importance in terms of 
their objectives. The fundamental objectives hierarchy will be used in this activity. Contractor 
note-taker shall assure fidelity and accuracy of all workshop discussions. 

3. Identify and investigate alternatives to achieve the objectives through facilitated discussions 
with workshop participants. 

4. Assist workshop participants through facilitated discussions to begin to identify possible 
performance/evaluation measures for the objectives during the workshop. Due to likely time 
limitations during the workshop, the contractor shall derive these primarily or entirely from an 
existing EPA database of sustainability metrics following the workshop. Reports from each 
workshop shall capture discussions and results of the entire process and approach. 

5. Provide logistical assistance including note-taking, during the workshop. 

Outline of proposed workshop structure: 
EPA representative will provide briefoverview ofEPA's goals and objectives for community 
sustainability and why this workshop is important for this community and for other 
communities. 
EPA representative introduces Contract Facilitator. 
Contractor will introduce staff and roles, then speak about workshop format and rules, and 
what to expect. 
Contractor staff conducts facilitated workshop, captures discussions, and builds information 
and data to fulfill workshops purpose and objectives (see above). 
Contractor on-site representative, EPA on-site representative and the TOPO or alternate have 
end-of-workshop debriefing. 

ADDITIONAL INSTRUCTIONS I REQUIREMENTS: 

Contractor personnel shall at all times identify themselves as Contractor employees and shall not 
present themselves as EPA employees. Furthermore, they shall not represent the views of the 
U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in 
inherently governmental activities, including but not limited to actual determination of EPA 
policy and preparation of documents on EPA letterhead. 

Contractor shall provide own location and office equipment and supplies (computers, printers, 
internet connection, video conferencing equipment, etc.) for conducting pre-assessment work, 
community data collection, pre-workshop organization, and post-workshop report development. 

All software application files shall conform to the requirements relating to accessibility as 
detailed in the 1998 amendments to the Rehabilitation Act, particularly, but not limited to, § 
1194.21 Software applications and operating systems. Accordingly, all documents shall be 
submitted in Microsoft Office 2007 or higher, both Microsoft Word and Microsoft Excel. 
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Documents may also be submitted in Adobe Acrobat, version 9 or higher. Data shall be 
provided electronically in MS Excel and written report in MS Word. 

VII DELIVERABLES: 

The contractor shall provide the following specific deliverables to the TOPO: 

Task Item Target completion dates 
1 Pre-workshop Plannin~ and Organization 
1a Develop all workshop materials as directed by the TOPO 

- Finalize list of suggested participants for review by 1 month prior to each 
TOPO workshop 

- Distribution of invitations to approved participant list Within 5 days of approved 
list 

- Prepare final agenda 2 weeks prior to each 
workshop 

- Participant final activities and supplementary materials 2 weeks prior to each 
workshop 

- Presentation/Handout materials-final 2 weeks prior to each 
workshop, TOPO will 
provide review comments 
within 5 days 

lb Pre-workshop communications 

- Participate in two pre-workshop teleconferences with 1 month prior to each 
EPA staff and community representatives workshop 

- Review workshop participant lists (provided by) EPA 40 days prior to each 
and provide feedback and assistance in identifying workshop 
potential workshop participants to ensure broadest 
possible representation 

- List of workshop participants will be checked and 5 days prior to each 
attendance verified and reported to the TOPO workshop 

1c Delivery of workshop materials 
- Following TOPO authorization, prepare all handout and 5 days prior to each 

presentation materials, including organization for workshop 
transport plans for workshop. Minimum number of 
participants should equal number of confirmed attendees 
+ 10% additional. Copies of final versions of all 
materials shall be prepared for delivery to workshop 
location. 
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2 Delivery of Community Workshops 
2a Conduct Workshops 

- Locations and Anticipated Timeline 
1) Pensacola, Florida 3 months after award 

NOTE: plan for additional day prior to first workshop 
2) Barataria-Terre bone, Louisiana 5 months after award 
3) Lake Charles, LA 7 months after award 
4) (optional) Monticello, FL 9 months after award 

2b Post-workshop summary reports 

- Compile all material from each workshop and prepare 15 days after workshop, 
Draft summary report for TOPO review. EPA will review and 

return comments within 5 
days. 

~ Final report for each workshop 15 days after receiving 
comments from TOPO 

- Distribution of final report to all partners 45 days after workshop 
' 
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Attachment A: Example Agenda-
Developing Indicators of Sustainability in (workshop location): 

8:00AM- Sign in and Getting Settled 
8:15AM- Welcome by Local Leader, Introductions Around the Room 
8:30 Background presentations on what is sustainability, indicators of sustainability, this project; 
and overview of the process; community questions? 
9:15AM- Individuals work to identify their priorities for community wide values 
9:45AM- Small groups form to consolidate individual objectives 
1 0:45AM- Break 
11 :OOAM- Breakout Groups come together to report out everyone on All Objectives 
I 2:00PM- Lunch 
1:OOPM- Continued whole group discussion of objectives; Hierarchy; consensus 
2:30PM- Ranking of priorities from objectives list 
3:15PM- Break 
3:30PM- Discussion of Decision Options 
4:30- Review of day's effort, comments, expected next steps, including post-workshop 
identification of performance measures 
5:00PM- Workshop evaluation 
Attachment B: Supplementary Materials/Handouts/Example Activities for Objectives and 
Values 

This activity is designed to help participants identify important aspects and goals for their 
community. Please follow the steps and write your answers on the paper provided. After 
everyone is done, we will discuss results in small table groups and then report out to the whole 
workshop. Ifyou have any questions, please ask one ofthemoderators. 

1. Think about what is important to you, and the people you represent, for the present and future 
of your community. Write down any issues that seem important to address. They could range 
from small to large, but are important to the community. For example: 

a. Compose a wish list- Write a list of things you would like to see this community 
do/become or that you want to have available in your community that would improve 
the quality of life for your and others. Perhaps a theater, greenways, better schools, 
more jobs, etc. . 

b. Think about what you would like to avoid most? Make a list of those things. 
c. Consider a decision, real or imagined, in your community that you would favor or 

disfavor. Ask yourself: What's so good or bad about it? How would you justify your 
opinion to someone else? 

2. Convert your concerns to objectives by writing them more succinctly. Objectives are 
typically a short phrase consisting of a verb and an object, such as "minimize cost" or 
"increase wealth." (Example: Increase high speed internet access or improve access to fresh 
goods.) Express all of the issues you noted in Step 1 as objectives. 
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3. To help you think about additional objectives, consider the following generic categories and 
write down any additional objectives that might fulfill or better define what is important to 
you in each of these categories. 

a. Environment 
b. Economics 
c. Public health 
d. Social well-being 
e. International or national prestige 
f. Learning 
g. Short-term objectives 
h. Long-term objectives 

4. Below is a list of objectives which came from some of your local planning documents. 
Please check the ones you have already listed and place an X next to ones that are very 
important to you but you did not include on your previous list. You may want to add themto 
your list, or just remember to identify them during the discussion if they are appropriate. 

a. Maximize green space 
b. Minimize management costs .... 
c. 

5. Consider differences and similarities between your community and other communities in 
your region or nationally. How similar would you consider the issues, goals, and decisions 
facing your community with these other communities? Write down any additional objectives 
you may have thought of by considering what you like or dislike about other communities. 

Community Very Different Don't Similar Very 
EPA will fill in appropriate different know similar 
community names or 
"types" 
Use an example of one X 

that is similar to the 
workshop community 
Local counties/cities Use X 

an example that is quite 
different from the 
workshop community 
National counties/cities X 

Provide the name of a 
community that is outside 
the region and is very 
similar to the workshop 
community 
Provide the name of a X 
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community that is outside 
the region and is very 
different from the 
workshop community 

6. Take the objectives you have identified in the previous steps, and if you wish, put them in 
categories (for example, environment; social, housing, business, education, etc.,) if it helps to 
organize your thoughts. You will use this list as a reference during group discussions to 
follow; the other pages will be turned in to the moderator. 
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Statement of Work 
Contract Number: EPwW•ll-009/EPwW--ll-010/EP:.w ... ll"'Oll 

R.FO Number: 0037 

I. TITLE: Gulf of Mexico Community Engagement tor SustaiRability Workshops 

II. PERIOD OF PERFORMANCE: 

From: Date of Award 
To: ( 12 months from date of award) 

lll. BACKGROUND: 

The goal of this Environmental Protection Agency (EPA) research task is to develop and 
demonstrate approaches, datasets. and tools that inform communities about the sustainability of 
their decisions based on the best available science. During a series of community workshops held 
around the United States in early 20 ll, EPA's Office of Research and Development (ORD) 
asked a diverse group of representatives from seven djfferentcommunities around the country 
what sustainability-related activities they are invested in, what barriers they face to becoming 
sustainable, and what EPA could .do to assist them in their sUstainable c'Ot11trtUiiity efforts. One of 
the common needs was having better tools to assess community sustainability based on local 
values and goals. The project to be undertaken through this Statement of Work .(SOW) responds 
to the stated need of providing tools with which communities can assess and better direct their 
work toward greater sustainability. 

A number of measures of sustainability ate available to professionals and elected officials 
working to plan for and support community development These range from individual measures 
of vehicle miles traveled to changes in specific water quality parameters to community ec<>nomic 
status, canopy cover, etc. Being able to track the changes in individUal measures is helpful, but 
does notprovide a complete picture. As a result, making well-informed decisionsthatenabJe 
communities to plot their course to better econonli.c, social and e.nvironmental outcomes is a 
daunting .challenge. This EPA community-based research project is d.esigned to. provide a more 
integrated approach to measuring sustainability based on community ~<type" and localgoals. The 
"types" (sele.cted by EPA) retlect.the variety of comm.l.lnities expressed as combinations of 
economic base, available environmental resources, size and otl)er elements ofdata. 

The core project will consists of: ( 1) three (3) contractor-assisted community workshops to be 
conducted in Pensacola, FL, Barataria-Terrebone, LA, Lake Charles, LA and one (I) optional 
workshop in Monticello, FL (locations are subject to change)through \Vhich data willbe 
gathered and used to establish sustainability indicators; and (2) an analytical process that will 
provide these and other communities with a method to assess their curtehtsustairiabilitystatus 
and an indication of how choosing among a set of options will help the1n move toward.~~eater 
sustainability. After the completion of each workshop, communities wiH receive an analysis of 
their current status based on values, priorities and goaisex~ressed.duringthe1r worksho.p, which 
can serve as a benchmark for use in further planning and prioritizati'on of projects. 
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Over the longer term (3-5 years), the community input from these workshops will supportEPA's 
development of decision tools (not included in this task order) thatwiH envision how making 
different decisions would move a community toward/away from the more sustainable(economic, 
environmental and/or social) future it.seeks. For example, after identifying their values and 
current status/they might input various decision options or actions such as: investing more in 
green infrastructure, extending sewer lines outside their current range, building more. energy 
efficient buildings, adopting a more compact approach to development, etc., into the tool. The 
resulting graphic or score would indicate their current sustainabiUty status vs. their status if the 
decis.ion was made one way or another; It is similar to the scenario planning approach frequently 
used by planning organizations, but is not limited to land use options that.rcflectthe more typical 
analyses. 

The overall timetable for the project is listed below. Dates are estimates arid subject to change 
d~;:pending on award date. Ltis anticipated that two (2) workshops will. occurirl fiscal year (FY) 
2014 and two (2) workshops (one of which is optional) will occur in FY 201 S. 

• Immediately after award- selected co.ntractor will be contacted and specific workshop 
facilitation support will be discussed and outlined 

• 2 months after award- data and inforn'lation will be organized for each of the target 
communities; Pre-workshop planning 

• 3 months afte.r award - *Pensacola, FL workshop held 
• 5 months after award- *Barataria-Terrebone, LA workshop held 
• 7 rnonths after award - *Tentative location Lake Charles, LA Cornmunity-Workshop 
• Optional workshop- 9 months after award - *Tentative location Monticello, FL 

Community Workshop 
*Locations and dates are subject to challge 

IV. PURPOSE AND OBJECTIVE: 

Contractor shall provide consistent and repeatable clerfcai/Jogistical and facilitation support for 
three (3) (and one (1) optional) community workshops. 

The pm:pose of each workshop will be to idellt.ify and structur~ stakeholdervatues and objectives 
(using the Gregory and Keeney method, 2QQ2) toward defini)"l~a lo('\~·term vision forJheir 
community and developing a strategicplan to achieve it sustalnably. Objectives will reQect 
things that stakeholder's value or what.effectis desired fortheir communit¥ (Keene)" t992J. 
Principles and tools of decision analysis and structured decision .. making will be );!'sed to elicit and 
structure objectives from stakeholders and/or decision-makers. in·~ way thll.t is.pra¢ticaland 
useful for evaluating decisions and identifying new alternatives and decision qppq.rtunities 
(Merrick et al. 2005). 

Stakeholders will be engaged in a facilitated discussion to develop a I ist of community 
fundamental objectives. am:l have a guided dis<;us§ion abo.ttt how sustainability .. re.lated goals and 
activities align with .their ol1;jectives. The stakeholder objectives will be org~niZ<ildinto ~ 
hierarchy and weighted by the community as a measvre oftheir value structure. These products 
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will. then be used to. better prioriti~e. the potential acti.ons of stakeh<>ldersin light. of tbe 
cornmunity'sfundamental objectives and to . .gen.erate .. new ways ofmeasuring S\ilC.cessof'decisi0n 
alternatives currently under consideration. 

Four (4) steps will be used to construct and organize the fundamental objectives and values of 
stakeholders (see Attachment A for example agenda). The first will be to identify the 
fundamental objectives that represent whatstakeholders care about. These.fundamental 
objectives will be defined and structured into an objectives hie.rarchy. During the workshop. 
decision analysis techniques (such as means~ends networks) will be used with stakeholders to 
identify their fundamental objectives, and differentiate these and work back frorn "means" 
objectives, which are intermediate steps toward achieving what the stakeholders fundamentally 
value. The second step, prioritizing objectives, will allow stakeholders to think how their 
fundamental objectives will help them prioritize their potential decisions. The fundamental 
objectives hierarchy will be used in this activity. In the third step, decision alternatives to 
achieve the priority objectives will be identified. The fourth step is to identify or develop 
performance/evaluation measures that are meaningful in the context of community objectives. 
Due to likely time limitations during the workshop, the setofmeasures will initially be derived 
from an existing EPA database of sustainability metrics folloWing the workshop but based on 
workshop outcomes. 

Reports from each of the workshops shall capture discussions and results .of the .entire process 
and approach. Soon after the completion of each workshop, EPA will provide some analyses to 
be included in each report of each community's current status. relative to values, ptiorities and 
goats expressed during their workshop, which can serve as a benchmark for use in further 
planning and prioritization of sustainahility-related projects. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS: 

Check [ ] Yes if the following is required or [X] NO if the following is notrequired. 

Upon award, the contractor shall make available a copy of their written QualitY 
Management Plan that provides insight reg(lrding. how the .contn~ctor geQerates 
environmental measurements and. bow any project which generates,environmentaldata 
using models is conducted. 

Data Acceptance Criteria: 
Each workshop shaU be conducted. in a consistent and repeatable. manner. Workshop.data.wiU b:e 
considered acceptable if it is derived from facilitated discussi0ns and documented 4uring the 
workshop. Documentation may .include workbooks,. activities,.. forms,· flip charts, .audio rcec0rding, 
digital photo.graphs, activities,. etc. captured duriag.theworkshop.Acontractor shall be on hand 
to document, help record results, check for inconsistenc.i.es, and ensure t~aHhe products be;ing 
developed meet project objectives. 

Quality Objective: 
To meet data quality objectives, each workshop shall have a minimum number of 15 {smaller 
communities may have less than 15, with Task Order Project Officer (TOPO) approval) and a 
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maximum number of 50 participants depending on location. The number ofworkshop 
participants should equal number of confirmed attendees plus identification of+·LO%potential 
participants who would be interested in coming to the workshop, in case some Col1f:jrmed 
attendees don't show. Workshop data mu.st retlectstakeholder· discussions. All issues, 
viewpoints and concerns from. individuals will be captured and included in the ·prodtictsfrom the 
workshop. Addressing and discussing issueswtll be a cri-tieafrdement ofthe·-workshopandthe 
analysts and facilitators in attendance'will make every .effort to asslst cdmmi.mhy participants in 
identifying and clarifying what community membersthitikis important for their community. 

VI. TASKS: 

Task 1: Preworkshop Planning and Organization (li.B Technical Assistance, pp.l-17) 

Prior to each works'hop: 

The contractor shall assist EPA in gathering information to support each workshop as directed by 
the EPATask Order ProjectOtficer (TOPO), review workshop information provided \)y EPA · 
and assisHhe TOPO in developing all workshop materials, including but not limited to, the list of 
participants (estimated between 15 to 50) for each community workshop, the workshop 
invitation, the workshop agenda, .participant activities and workshop handouts (see Attachment 
B), and each workshop presentation, as directed by the TOPO. 

The contractor shall participate in two(2) pre~wotkshopteleconferenceswith EPA staff and 
local community representatives to discuss and understand community issues, .actjvitie.s, 
participant lists, and agenda structure, as well as, loglsticalaodfacHity characteristicsandneeds~ 
such as availability an<l costs of meeting spaces, telecom/Videocon/internet connections, 
flipcharts, projectors and other materials, and microphones. EPA staff will provide relevant 
background information regarding EPA ''typology'' categorizations, EPA measures ofwell­
being, preferred structured decision-making approach, .and other selected inforntation. Contractor 
shall contribute to these discussions and provide additional reference materiakwhen directed by 
the TOPO. 

The contractor shall work with the TOPO and co111n1undty representatives to arrange for a 
workshop space at each community workshop location with the appropriate facilities for this 
type of workshop, including the option for webinar/video conference capabilities for•addt'tional 
EPA staff to participate and other(TOPO) designated parties to observe/hear workshop 
discussions and presentations. Contractor shall suggest workshop meetihg locarions and dates in 
accordance with applicable meeting space guidelines and provide· a cost estimate of~ach 
alternative to the TOPO (the contractor will not be respqnsihlf! for the acquisition ofmeeting 
spaces.) Meeting space choice will be based on availability, cost, central location, and very 
importantly, pwb lie perception of meeting spjjlce . . lt• is important that P&rt,icipants are at ease with 
the location . and do not. fee1 pressured towards anY particular end. or .decisiott . W:ebinar/video 
conference service ·Shall use Adobe Connect or other similar servicetnatisapproved for use by 
EPA Regions and ORO. 
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The contractor shall assist EPA in creating workshop participantlists, and review an¢! provide 
feedback and assistance in identifying and securing potential workshop participants, ensuring the 
broadest and most diverse. possible representation. EPAwiiH provide :guidaHce on ,gro.ups, 
organizations and individuals we feel mightbedmportant. participants. The .rtumber ofworkshop 
participants should eqj.Jal number ofc.onfirmed attendees.plus identification of+ LO% potential 
participants who would be interested in coming to the workshop. in case some .. confirmed 
attendees do not show. 

Workshop invitation (broadest possible representation) suggestions shall be d,irsc\!lssed and 
finalized at least one (J) month prior to the workshop for review by the TOPO .. The centractor 
will be responsible for issuing invitations to the approved list of attendees and •c0.nducting 
follow-up contacts to confirm attendance. The contractor shall provide a final list of .co.tdirmed 
workshop participants to theTOPO or designee at five (5) days prior to theworkshop. 

The contractor shall assist EPA in developing and refiningtbeworkshop agenda, in particular: 
selecting defensible, decision-analytic methods for identifyi•ngandstructuriing o.@ject,ives, 
developing the prioritization, identifying decision alternatives, and facilitating discussion. 

The contractor shall prepare all handout and presentation materials, including organization and 
transport of informational materials for the workshop. Software applications such as Word, 
Excel .• PowerPoint and Access shall be used for handouts. and presentation materia'ls . unless the 
information is web·hased (then it must be compatible with Internet Explorer · 7 and>8), AU 
workshop. materials shall be in plain language and avoid use ofjargon. 

Pre.sentation/Handout materials for the workshop shall be submitted at leastQD<; (.].~before 
the workshop for review by theTOPO. The TOPO shall provide review comments to the 
contractor within ~i~€~!lY.9l.f). business days. The contractor shall work with the TOPOto 
adjust this schedule as needed in orderto meet the workshop deadlines. Copies of tlnal versions 
of all materials shall be prepared for delivery to workshop location five (5) days in ad.vance of 
the workshop. 

Task2 Delivery of Three (3) Community WorkShops and One (1) Optio:n~lColllmunity 
Workshop (II.B Technical Assistance, pp.J .. f'7) 

Task2 is composed of three (3) community workshops; beginning in Pensacola, FL. Workshops 
in Barataria-Terre bone, LA, Lake Charles, LA and one optional workshop tentativelydn 
Monticello, FL will follow (see schedule of deliverables table). These .communiti.es seJ;e,e.tedby 
EPA will each represent a specific community "type" based on economic d~pendenci:es, 
available ecological resources, and socio-demographic composition. Each workshop shall be 
facilitated by the contractor and notes shall be taken by the contractor to ·capture priotity items 
and commentary of that particular community. Each workshop shall be conducted in a 
consistent and repe~table manner, .to. minim·ize Varhtbility ·iwthe pro-cess between workshops. 
Each workshop shall .· be. organiz.ed atld structured · £~ · be. co:nsistent with & 'se~i,es of five (~) 
community workshops already underway. 
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-------- ----------

The initial workshop will be conducted in Pensacola, Florida (approximately three (3) months 
after award). For this first workshop, the contractor shall plan for an additional day before the 
workshop begins to meet with EPA staff to develop and refine the final agenda, review/adjust 
site logistics, etc. This first workshop will be used as a pilot for the- remaining workshops, and 
wi llassist in refining tfue approach and making adjustments to preparation and wot•kshop 
materials. 

The schedule of deliverables in the table in Section Vll is EPA's best estimate for the timing of 
workshops. However, the exact dates may be subject to change based on community 
participation and availability of an appropriate meeting space. EPA ORD scientists have begun 
the process ofexamining each community's sustainabiHty. The target is for pre~workshop data 
acquisition to begin in FY 2014 for all communities with a target date forthe first community 
workshop (Pensacola, Florida)approximatety three (3) months after award of contract in 2014. 
The timing and locations of the remaining workshops will be discussed, but should occur 
approximately•every two-to~three(2~3) months. The c6nttactor shaH be inforrited ofthe exact 
dates and locations ofthe remaining three (3} workshops as soon as possible after award of 
contract. 

An EPA representative will open each workshop in person to provide an overview and then turn 
the workshop over to contractor personnel for facilitated discussions within the agreed-upon 
parameters based on meetings and conference calls with EPA staff and the TOPO. The 
contractor shall review any pre~workshop assessments conducted by EPA to identify, constru.ct, 
and organize stakeholder preferences, beliefs, and values, and ap'ply the information as 
appropriate to facilitate workshop discussions. Stakeholder fundamental objectives will be 
elicited using facilitated workshop discussions/tools to develop a focused list ofobjectives 
representing the fundamental concerns in the community (see Attachment B), along with 
stakeholder perceptions of the means of achieving them, in particular, stakeholder valqes with 
environmental, economic, and social well-being implications. 

For each workshop, contractor shaH compile a post-workshop summary report from workshop 
notes and shall deliver to the TOPO. The TOPO will provide guidance and wiH discuss report 
format with contractor at the conclusion of the first workshop. Contractor shall also providethe 
TOPO with both electronic and hard copy versions of contract dellverables (e.g. flip charts, 
notes). Final deliverables shall incorporate all TOPO comments and shall be t+iHS!:ltniAa.t~ 
~J91JYS(t:!@~l Jq Ic_n~.<L"Yi.t.lihL~.Ls!£l.Y~L~J1s:Lr~~.Y i vi 11g cor11 111 ei.U§Jrgm I'~It~Q.,_J?l!lJ!L~-\?J.i.ymr~.bJ.s:.~ ... Y~Jli 
be d issemjpnte<tto all partners (e.g. Viorkshop attendees, other EPA staff as• designated. by 
TOPO, local decision makers, an4 others identif'ieq by the TO:PO) wi~hirl #.-d£t)~fllt' 
e~B'~~tw4~r~\f~. 

During each workshop th~ Contractor shall: 

I. Provide a facilitator to lead discussions to identify and prioriti~e the fundamental o~jectives 
that represent what stakeholders care about. Participants wHJ initially identify their values in 
individual activities workshop handouts or participatory e~ercises (li!ee AttachtnentB for 
example) or in small breakout groups and then begin to consolidate objectives through facilitated 
group discussions. Principles and tools of ctecision analysis will be \lsed to identify means•ends 
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relationships. with stakeholders to ensure that the fundamental objectives are ''end" obJectives 
and not "means" o:bjectives. 

2 .. Facilitate workshop participants to prioritize obJectives; this wHlal1ow stakeholders to think 
through the implications of changes to their actions and prioritize their importance in terms of 
their objectives. The fundamental objectives hierarchy will be used in this activity. Contractot 
note-taker shall assure fidelity and accuracy of all workshop discussions. 

3. Identify and investigate alternatives to achieve the objectives through facilitated discussio'ns 
with workshop participants. 

4. Assist workshop participants through taci.litated discussions to begin to identifY possible 
performance/evaluation measures for the objectives during the workshop. Due to likely time 
limitations during the workshop, the contractor shall derivetheseprimarilyore.otkely.from.an 
existing EPA database ofsustainability metrics following the workshop. Reports from each 
workshop shall capture discussions and results of the entire process and approach. 

5. Provide logistical assistance including note-taking, during the workshop. 

Outline of proposed workshop structure: 
EPA representative will provide brief overview of EPA's goals and objectives for community 
sustainabH ity and why this workshop is important fo.r this community and for other 
communities. 
EPA representative introduces Contract Facilitator. 
Contractor will introduce staff and roles, then speak about workshop format and rules, and 
what to expect. 
Contractor staff conducts facilitated workshop, captures discuss.ions, and builds information 
and data to fult111 workshops purpose and objectives (see above). 
Contractor on-site representative, EPA on-site representative and the TOPO or alternate have 
end-of-workshop debriefing. 

ADDITIONAL INSTRUCTIONS I REQUIREMENTS: 

Contractor personnel shall at all times identify themselves as Contractor employees 1;1ndshall not 
present themselves as EPA employees. Furthermore, they shall not representthe views ofthe 
U.S. Government, EPA, or its employees. In addition, the Contractor shall not engl:lge in 
inherently governmental activities, including but not limited to actual determination of EPA 
policy and preparation of documents on EPA letterhead. 

Contractor shall provide own location and office equipmentand supplies (computers~ printers, 
internet connection, video conferencing equipment, etc.) forcondl4ctingpre .. assessment work, 
community data co 11 ection, pre .. worksbpp. o~ganiz.ation, and. post .. yy.ork$hop .repo.rt .. .developmen t. 

All software application t11es shall conform to the requirell}ents relating to accessibility as 
detailed ln the 1998 amendments to the Rehabilitation Act, particularly~ but not limited to, § 
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1194.21 SoftwareJtpplications and operating systems. Accordingly, aHdoc.umen£$ shall be 
submitted in Microsoft Office 2007 or higher, both Microsoft Word and Microsoft Excel. 
Documents may also be submitted in Adobe Acrobat, version 9 or higher. Data shall be 
provided electronically in MS Excel and written report in MS Word. 

VIIDEILlVERABLESt 

The contractor shall provide the following specific delivetablestothe TOPO: 

1 Pre-workshop Planrfing and Organization 
I a Review .and provide input on participant Hst 

Final public agenda 
Final detailed agenda 
Supply list 
Presentation/ handout materials 

I b Pre-workshop teleconferences/communic~;~.tions 

Review and provide input on participant list 

Confirmtravellogistics 

lc Delivery of workshop materials 
Presentation/ hand dot n1aterials 

2 Delivery of Community Workshops 
2a Conduct Workshops 

Locations and Anticipated Timeline 
I) Pensacola, Florida 

NOTE: plan for additional day prior to first 
workshop 

2) Batataria~Terrebone, Louisiaml 
3) Lake Charles, LA 
4) {optional) Monticello, FL 

2b Post-workshop summary reports 

Compile all ·materiat·from each workshop and 
prepare Draft summary report for TOPO review. 

Final report for· each :vorkshop 
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WithinS. days. ofrecelving list 
from toccll stakeholdet·s 
3 weeks before workshop 
2 weeks beforeworkshop 
2 weeks before workshop 
1. week before workshop 

Ro.lling- liS neede.d 

Within 5 days ofreceiving list 
from local stakeholders 

J weeks before workshop 

l week before each w~rkshop 
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.... 7 months after award 
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comments from TOPO 
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Att.acbment A: Example Agenda-
Developing Indicators of Sustainability in (workshop lo.cation); 

8:00AM- Sign in and Getting Settled 
8:15AM- Welcome by Local Leader, Introductions AroundtheRoom 
8:30 Background presentations on whatis sustainability,indica:tots ofsustainability, this project; 
and overview of the process; community questions? 
9:15AM - Individuals work to identify their priorities for community wid.e values 
9:45 AM ..... Small groups form to consolidate .indiyidualopjectives 
1 0:45AM- Break 
II :OOAM - Breakout Groups come together to report out every()ne oq AU Objectives 
I 2:00PM - Lunch 
I :OOPM- Continued whole group discussion of objectives; Hierarchy; consensus 
2:30PM- Ranking of priorities from objectives list 
3:15PM~ Break 
3:30PM -Discussion of Decision Options 
4:30- Review of day's effort, comments, expected nextsteps,includlhgpost-workshop 
identification of performance measures · 
5:00PM- Workshop evaluation 
Attachment B: Supplementary Materials/Handouts/Example Acti¥ities for Obje.ctives and 
Values 

This activity is designed to help participants identify important aspects and goals for their 
community. Please follow the steps and write your answers on the paper provided. After 
everyone is done, we will discuss results in small table groups and then report out to the whole 
workshop. If you have any questions, please ask one of the moderators. 

1. Think about what is important to you, and the people you represent, for the present and future 
of your community. Write down any issues that seem important to addre~s. They co.utd range 
from small to large, but are important to the .community. For.exampJe: 

a. Compose a wish list- Write a list of things you would like to see this community 
do/become or that you want to have available in your community that would improve 
the quality of life for your and others. Perhaps a theater, greenways, better schools, 
more jobs, etc. · 

b. Think about what you would like to avoid most? Make a list of those things. 
c. Consider a decision, real or imagined, in your .commun1ty th<lt yo~t W:ould favor or 

disfavor. Ask yourself: What'·s so good or bad ahoutit1 How woul4. yo{ljl,lStifyyow 
opil1ion to someone else? · 

2. Convert your concerns to objectives by writing them more succinctly. OI:>Jectives are 
typically a short phrase consisting of a verb and an object, such as ''minimize cost'' or 
"increase wealth." (Example: Increase high speed internet access orUnprove access to fresh 
goods.) Express all of the issl!eS you noted in Step I as objectives. 
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3. To help you think about additional objectives, consider the followinggeneric.cat¢!10ries and 
write down any additional objectives that ntight fulfill or better .defitte what is iltl.potlt~fit to 
you in each of these categories. 

a. Environment 
b. Economics 
c. Public health 
d. Social well-being 
e. International or national prestige 
f. Learning 
g. Short-term objectives 
h. Long-term objectives 

4. Below is a list of objectives which came from some. of your local planning documents. 
Please check the ones you have already listed and place an X next to ones that are very 
important to you but you did not include on your previous list. You may want to add them to 
your list, or just remember to identify them during the discussion ifthey are appropriate. 

a. Maximize green space 
b. Minimize management costs.,; .. 
c. 

5. Consider differences and similarities between your community and other communities in 
your region or nationally. How similar would you consider the issues, goals; and decisions 
facing your community with these other communities? Write down any additional objectives 
you may have thought of by considering what you like or dislike about other communities. 

Community 
EPA will fill in appropriate 
community names or 
"types" 
Use an example ofone 

that is similar to the 
workshop community 
Local counties/cities Use 
an example that is quite 
different from the 
workshop comm1..1nity 
National counties/cities 
Provide the name of a 
community that is outside 
the region and is very 
similar to the workshop 
community 

Very 
different 

Different 

X 
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Don't 
know 

Similar 

X 

Very 
similar 

X 



Provide the name of a x 
cor:nmunitythat is.outside 
the region and is very 
different from the 
workshop con1munity 

6. Take the objectives you have identified in the previous steps, and if you wish, put them in 
categories (for example, environment, social, housing, business, education, etc.,) if it helps to 
organize your thoughts. You will use this list as a reference durrng group discussions to 
follow; the other pages will be turned in to the moderator. 
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Statement of Work 
Contract Number: EP-W -11-009/EP-W -11-01 0/EP-W -11-011 

RFO Number: 003 7 

I. TITLE: Gulf of Mexico Community Engagement for Sustainability Workshops 

II. PERIOD OF PERFORMANCE: 

From: Date of A ward 
To: (12 months from date of award) 

III. BACKGROUND: 

The goal of this Environmental Protection Agency (EPA) research task is to develop and 
demonstrate approaches, datasets, and tools that inform communities about the sustainability of 
their decisions based on the best available science. During a series of community workshops held 
around the United States in early 2011, EPA's Office of Research and Development (ORD) 
asked a diverse group of representatives from seven different communities around the country 
what sustainability-related activities they are invested in, what barriers they face to becoming 
sustainable, and what EPA could do to assist them in their sustainable community efforts. One of 
the.common needs was having better tools to assess communitysustainability based on local 
values and goals. The project to be undertaken through this Statement of Work (SOW) responds 
to the stated need of providing tools with which communities can assess and better direct their 
work toward greater sustainability. 

A number of measures of sustainability are available to professionals and elected officials 
working to plan for and support community development. These range from individual measures 
of vehicle miles traveled to changes in specific water quality parameters to community economic 
status, canopy cover, etc. Being able to track the changes in individual measures is helpful, but 
does not provide a complete picture. As a result, making well-informed decisions that enable 
communities to plot their course to better economic, social and environmental outcomes is a 
daunting challenge. This EPA community-based research project is designed to provide a more 
integrated approach to measuring sustainability based on community "type" and local goals. The 
"types" (selected by EPA) reflect the variety of communities expressed as combinations of 
economic base, available environmental resources, size and other elements of data. 

The core project will consists of: (1) three (3) contractor-assisted community workshops to be 
conducted in Pensacola, FL, Barataria-Terrebone, LA, Lake Charles, LA and one (1) optional 
workshop in Monticello, FL (locations are subject to change) through which data will be 
gathered and used to establish sustainability indicators; and (2) an analytical process that will 
provide these and other communities with a method to assess their current sustainability status 
and an indication of how choosing among a set of options will help them move toward greater 
sustainability. After the completion of each workshop, communities will receive an analysis of 
their current status based on values, priorities and goals expressed during their workshop, which 
can serve as a benchmark for use in further planning and prioritization of projects. 
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Over the longer term (3-5 years), the community input from these workshops will support EPA's 
development of decision tools (not included in this task order) that will envision how making 
different decisions would move a community toward/away from the more sustainable (economic, 
environmental and/or social) future it seeks. For example, after identifying their values and 
current status, they might input various decision options or actions such as: investing more in 
green infrastructure, extending sewer lines outside their current range, building more energy 
efficient buildings, adopting a more compact approach to development, etc., into the tool. The 
resulting graphic or score would indicate their current sustainability status vs. their status if the 
decision was made one way or another. It is similar to the scenario planning approach frequently 
used by planning organizations, but is not limited to land use options that reflect the more typical 
analyses. 

The overall timetable for the project is listed below. Dates are estimates and subject to change 
depending on award date. It is anticipated that two (2) workshops will occur in fiscal year (FY) 
2014 and two (2) workshops (one of which is optional) will occur in FY 2015. 

• Immediately after award...., selected contractor will be contacted and specific workshop 
facilitation support will be discussed and outlined 

• 2 months after award - data and information will be organized for each of the target 
communities; Pre-workshop planning 

• 3 months after award- *Pensacola, FL workshop held 

• 5 months after award- *Barataria-Terre bone, LA workshop held 

• 7 months after award- *Tentative location Lake Charles, LA Community-Workshop 

• Optional workshop- 9 months after award- *Tentative location Monticello, FL 
Community Workshop 
*Locations and dates are subject to change 

IV. PURPOSE AND OBJECTIVE: 

Contractor shall provide consistent and repeatable clerical/logistical and facilitation support for 
three (3) (and one (1) optional) community workshops. 

The purpose of each workshop will be to identify and structure stakeholder values and objectives 
(using the Gregory and Keeney method, 2002) toward defining a long-term vision for their 
community and developing a strategic plan to achieve it sustainably. Objectives will reflect 
things that stakeholder's value or what effect is desired for their community (Keeney 1992). 
Principles and tools of decision analysis and structured decision-making will be used to elicit and 
structure objectives from stakeholders and/or decision-makers in a way that is practical and 
useful for evaluating decisions and identifying new alternatives and decision opportunities 
(Merrick et al. 2005). 

Stakeholders will be engaged in a facilitated discussion to develop a list of community 
fundamental objectives and have a guided discussion about how sustainability-related goals and 
activities align with their objectives. The stakeholder objectives will be organized into a· 
hierarchy and weighted by the community as a measure of their value structure. These products 
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will then be used to better prioritize the potential actions of stakeholders in light of the 
community's fundamental objectives and to generate new ways of measuring success of decision 
alternatives currently under consideration. 

Four (4) steps will be used to construct and organize the fundamental objectives and values of 
stakeholders (see Attachment A for example agenda). The first will be to identify the 
fundamental objectives that represent what stakeholders care about. These fundamental 
objectives will be defined and structured into an objectives hierarchy. During the workshop, 
decision analysis techniques (such as means~ends networks) will be used with stakeholders to 
identify their fundamental objectives, and differentiate these and work back from "means" 
objectives, which are intermediate steps toward achieving what the ::;takeholders fundamentally 
value. The second step, prioritizing objectives, will allow stakeholders to think how their 
fundamental objectives will help them prioritize their potential decisions. The fundamental 
objectives hierarchy will be used in this activity. In the third step, decision alternatives to 
achieve the priority objectives will be identified. The fourth step is to .identify or develop 

·performance/evaluation measures that are meaningful in the context of community objectives. 
Due to likely time limitations during the workshop, the set of measures will initially be derived 
from an existing EPA database of sustainability metrics following the workshop but based on 
workshop outcomes. 

Reports from each of the workshops shall capture discussions and results of the entire process 
and approach. Soon after the completion of each workshop, EPA will provide some analyses to 
be included in each report of each community's current status relative to values, priorities and 
goals expressed during their workshop, which can serve as a benchmark for use in further 
planning and prioritization of sustainability~related projects. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS: 

Check [ ] Yes if the following is required or [X] NO if the following is not required. 

Upon award, the contractor shall make available a copy of their written Quality 
Management Plan that provides insight regarding how the contractor generates 
environmental measurements and how any project which generates environmental data 
using models is conducted. 

Data Acceptance Criteria: 
Each workshop shall be conducted in a consistent and repeatable manner. Workshop data will be 
considered acceptable if it is derived from facilitated discussions and documented during the 
workshop. Documentation may include workbooks, activities, forms, flip charts, audio recording, 
digital photographs, activities, etc. captured during the workshop. A contractor shall be on hand 
to document, help record results, check for inconsistencies, and ensure that the products being 
developed meet project objectives. 

Quality Objective: 
To meet data quality objectives, each workshop shall have a minimum number of 15 (smaller 
communities may have less than 15, with Task Order Project Officer (TOPO) approval) and a 
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maximum number of 50 participants depending on location. The number of workshop 
participants should equal number of confirmed attendees plus identification of+lO% potential 
participants who would be interested in coming to the workshop, in case some confirmed 
attendees don't show. Workshop data must reflect stakeholder discussions. All issues, 
viewpoints and concerns from individuals will be captured and included in the products from the 
workshop. Addressing and discussing issues will be a critical element of the workshop and the 
analysts and facilitators in attendance will make every effort to assist community participants in 
identifying and clarifying what community members think is important for their community. 

VI. TASKS: 

Task 1: Preworkshop Planning and Organization (II.B Technical Assistance, pp. 1-17) 

Prior to £!!.£!!workshop: 

The contractor shall assist EPA in gathering information to support each workshop as directed by 
the EPA Task Order Project Officer (TOPO), review workshop information provided by EPA 
and assist the TOPO in developing all workshop materials, including but not limited to, the list of 
participants (estimated between 15 to 50) for each community workshop, the workshop 
invitation, the workshop agenda, participant activities and workshop handouts (see Attachment 
B), and each workshop presentation, as directed by the TOPO. 

The contractor shall participate in two (2) pre-workshop teleconferences with EPA staff and 
local community representatives to discuss and understand community issues, activities, 
participant lists, and agenda structure, as well as, logistical and facility characteristics and needs, 
such as availability and costs of mee~ing spaces, telecomNideocon/intemet connections, 
flipcharts, projectors and other materials, and microphones. EPA staff will provide relevant 
background information regarding EPA "typology" categorizations, EPA measures ofwell­
being, preferred structured decision-making approach, and other selected information. Contractor 
shall contribute to these discussions and provide additional reference materials when directed by 
the TOPO. 

The contractor shall work with the TOPO and community representatives to arrange for a 
workshop space at each community workshop location with the appropriate facilities for this 
type of workshop, including the option for webinar/video conference capabilities for additional 
EPA staff to participate and other (TOPO) designated parties to observe/hear workshop 
discussions and presentations. Contractor shall suggest workshop meeting locations and dates in 
accordance with applicable meeting space guidelines and provide a cost estimate of each 
alternative to the TOPO (the contractor will not be responsible for the acquisition of meeting 
spaces.) Meeting space choice will be based on availability, cost, central location, and very 
importantly, public perception of meeting space. It is important that participants are at ease with 
the location and do not feel pressured towards any particular end or decision. Webinar/video 
conference service shall use Adobe Connect or other similar service that is approved for use by 
EPA Regions and ORD. 
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The contractor shall assist EPA in creating workshop participant lists, and review and provide 
feedback and assistance in identifying and securing potential workshop participants, ensuring the 
broadest and most diverse possible representation. EPA will provide guidance on groups, 
organizations and individuals we feel might be important participants. The number of workshop 
participants should equal number of confirmed attendees plus identification of+ 10% potential 
participants who would be interested in coming to the workshop, in case some confirmed 
attendees do not show. 

Workshop invitation (broadest possible representation) suggestions shall be discussed and 
finalized at least one (1) month prior to the workshop for review by the TOPO. The contractor 
will be responsible for issuing invitations to the approved list of attendees and conducting 
follow-up contacts to confirm attendance. The contractor shall provide a final list of confirmed 
workshop participants to the TOPO or designee at five (5) days prior to the workshop. 

The contractor shall assist EPA in developing and refining the workshop agenda, in particular: 
selecting defensible, decision-analytic methods for identifying and structuring objectives, 
developing the prioritization, identifying decision alternatives, and facilitating discussion. 

The contractor shall prepare all handout and presentation materials, including organization and 
transport of informational materials for the workshop. Software applications such as Word, 
Excel, Power Point and Access shall be used for handouts and presentation materials unless the 
information is web .. based (then it must be compatible with Internet Explorer 7 and 8). All 
workshop materials shall be in plain language and avoid use of jargon. 

Presentation/Handout materials for the workshop shall be submitted at least one (1) week before 
the workshop for review by the TOPO. The TOPO shall provide review comments to the 
contractor within two (2) business days. The contractor shall work with the TOPO to adjust this 
schedule as needed in order to meet the workshop deadlines. Copies of final versions of all 
materials shall be prepared for delivery to workshop location five (5) days in advance of the 
workshop. 

Task 2 Delivery of Three (3) Community Workshops and One (1) Optional Community 
Workshop (II.B Technical Assistance, pp. 1-17) 

Task 2 is composed of three (3) community workshops; beginning in Pensacola, FL. Workshops · 
· in Barataria-Terrebone, LA, Lake Charles, LA and one optional workshop tentatively in 

Monticello, FL will follow (see schedule of deliverables table). These communities selected by 
EPA will each represent a specific community "type" based on economic dependencies, 
available ecological resources, and socio-demographic composition. Each workshop shall be 
facilitated by the contractor and notes shall be taken by the contractor to capture priority items 
and commentary ofthat particular community. Each workshop shall be conducted in a 
consistent and repeatable manner, to minimize variability in the process between workshops. 
Each workshop shall beorganized and structured to be consistent with a series of five (5) 
community workshops already underway. 
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The initial workshop will be conducted in Pensacola, Florida (approximately three (3) months 
after award). For this first workshop, the contractor shall plan for an additional day before the 
workshop begins to meet with EPA staff to develop and refine the final agenda, review/adjust 
site logistics, etc. This first workshop will be used as a pilot for the remaining workshops, and 
will assist in refining the approach and making adjustments to preparation and workshop 
materials. 

The schedule of deliverables in the table in Section VII is EPA's best estimate for the timing of 
workshops. However, the exact dates may be subject to change based on community 
participation and availability of an appropriate meeting space. EPA ORD scientists have begun 
the process of examining each community's sustainability. The target is for pre-workshop data 
acquisition to begin in FY 2014 for all communities with a target date for the first community 
workshop (Pensacola, Florida) approximately three (3) months after award of contract in 2014. 
The timing and locations ofthe.remaining workshops will be discussed, but should occur 
approximately every two-to-three (2-3) months. The contractor shall be informed of the exact 
dates and locations of the remaining three (3) workshops as soon as possible after award of 
contract. 

An EPA representative will open each workshop in person to provide an overview and then tum 
the workshop over to contractor personnel for facilitated discussions within the agreed-upon 
parameters based on meetings and conference calls with EPA staff and the TOPO. The 
contractor shall review any pre-workshop assessments conducted by EPA to identify, construct, 
and organize stakeholder preferences, beliefs, and values, and apply the information as 
appropriate to facilitate workshop discussions. Stakeholder fundamental objectives will be 
elicited using facilitated workshop discussions/tools to develop a focused list of objectives 
representing the fundamental concerns in the community (see Attachment B), along with 
stakeholder perceptions of the means of achieving them, in particular, stakeholder values with 
environmental, economic, and social well-being implications. 

For each workshop, contractor shall compile a post-workshop summary report from workshop 
notes and shall deliver to the TOPO. The TOPO will provide guidance and will discuss report 
format with contractor at the conclusion of the first workshop. Contractor shall also provide the 
TOPO with both electronic and hard copy versions of contract deliverables (e.g. flip charts, 
notes). Final deliverables shall incorporate all TOPO comments and shall be delivered to TOPO 
within 21 days after receiving comments from TOPO. Final deliverables will be disseminated to 
all partners (e.g. workshop attendees, other EPA staff as designated by TOPO, local decision 
makers, and others identified by the TOPO). 

During each workshop the Contractor shall: 

1. Provide a facilitator to lead discussions to identify and prioritize the fundamental objectives 
that represent what stakeholders care about. Participants will initially identify their values in 
individual activities workshop handouts or participatory exercises (see Attachment B for 
example) or in small breakout groups and then begin to consolidate objectives through facilitated 
group discussions. Principles and tools of decision analysis will be used to identify means-ends 
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relationships with stakeholders to ensure that the fundamental objectives are "end" objectives 
and not "means" objectives. 

2. Facilitate workshop participants to prioritize objectives; this will allow stakeholders to think 
through the implications of changes to their actions and prioritize their importance in terms of 
their objectives. The fundamental objectives hierarchy will be used in this activity. Contractor 
note-taker shall assure fidelity and accuracy of all workshop discussions. 

3. Identify and investigate alternatives to achieve the objectives through facilitated discussions 
with workshop participants. 

4. Assist workshop participants through facilitated discussions to begin to identify possible 
performance/evaluation measures for the objectives during the workshop. Due to likely time 
limitations during the workshop, the contractor shall derive these primarily or entirely from an 
existing EPA database of sustainability metrics following the workshop. Reports from each 
workshop shall capture discussions and results of the entire process and approach. 

5. Provide logistical assistance including note-taking, during the workshop. 

Outline of proposed workshop structure: 
EPA representative will provide brief overview of EPA's goals and objectives for community 
sustainability and why this workshop is important for this community and for other 
communities. 
EPA representative introduces Contract Facilitator. 
Contractor will introduce staff and roles, then speak about workshop format and rules, and 
what to expect. 
Contractor staff conducts facilitated workshop, captures discussions, and builds information 
and data to fulfill workshops purpose and objectives (see above). 
Contractor on-site representative, EPA on-site representative and the TOPO or alternate have 
end-of-workshop debriefing. 

ADDITIONAL INSTRUCTIONS I REQUIREMENTS: 
Contractor personnel shall at all times identify themselves as Contractor employees and shall not 
present themselves as EPA employees. Furthermore, they shall not represent the views ofthe 
U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in 
inherently governmental activities, including but not limited to actual determination of EPA 
policy and preparation of documents on EPA letterhead. 

Contractor shall provide own location and office equipment and supplies (computers, printers, 
internet connection, video conferencing equipment, etc.) for conducting pre-assessment work, 
community data collection, pre-workshop organization, and post-workshop report development. 

All software application files shall conform to the requirements relating to accessibility as 
detailed in the 1998 amendments to the Rehabilitation Act, particularly, but not limited to, § 
1194.21 Software applications and operating systems. Accordingly, all documents shall be 
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submitted in Microsoft Office 2007 or higher, both Microsoft Word and Microsoft Excel. 
Documents may also be submitted in Adobe Acrobat, version 9 or higher. Data shall be 
provided electronically in MS Excel and written report in MS Word. 

VII DELIVERABLES: 

The contractor shall provide the followmg specific deliverables to the TOPO 
Task Item Tare;et completion dates 

1 Pre-workshop Plannine; and Ore;anization 
1 a Review and provide input on participant list 

Final public agenda 
Final detailed agenda 
Supply list 
Presentation/ handout materials 

1 b Pre-workshop teleconferences/communications 

Review and provide input on participant list 

Confirm travel logistics 

1c Delivery of workshop materials 
Presentation/ handout materials 

2 Delivery of Community Workshops 
2a Conduct Workshops 

Locations and Anticipated Timeline 
1) Pensacola, Florida 

NOTE: planfor additional day prior to first 
workshop 

2) Barataria-Terre bone, Louisiana 
3) Lake Charles, LA 
4) (optional) Monticello, FL 

2b Post-workshop summary reports 

Compile all material from each workshop and 
prepare Draft summary report for TOPO review. 

Final report for each workshop 
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Within 5 days of receiving list 
from local stakeholders 
3 weeks before workshop 
2 weeks before workshop 
2 weeks before workshop 
1 week before workshop 

Rolling- as needed 

Within 5 days of receiving list 
from local stakeholders 

3 weeks before workshop 

1 week before each workshop 

-3 months after award 

~5 months after award 
~ 7 months after award 
~9 months after award 

21 calendar days after 
workshop. 

21 days after receiving 
comments from TOPO 
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Attachment A: Example Agenda-
Developing Indicators of Sustainability in (workshop location): 

8:00AM- Sign in and Getting Settled 
8:15AM- Welcome by Local Leader, Introductions Around the Room 
8:30 Background presentations on what is sustainability, indicators ofsustainability, this project; 
and overview of the process; community questions? 
9:15AM- Individuals work to identify their priorities for community wide values 
9:45AM....;.. Small groups form to consolidate individual objectives 
1 0:45AM- Break 
11 :OOAM- Breakout Groups come together to report out everyone on All Objectives 
I 2:00PM~ Lunch 
1:OOPM- Continued whole group discussion of objectives; Hierarchy; consensus 
2:30PM....,.. Ranking of priorities from objectives list 
3:15PM- Break 
3:30PM- Discussion of Decision Options 
4:30- Review of day's effort, comments, expected next steps, including post-workshop 
identification of performance measures 
5:00PM- Workshop evaluation 
Attachment B: Supplementary Materials/Handouts/Example Activities .for Objectives and 
Values 

This activity is designed to help participants identify important aspects and goals for their 
community. Please follow the steps and write your answers on the paper provided. After 
everyone is done, we will discuss results in small table groups and then report out to the whole 
workshop. If you have any questions, please ask one of the moderators. 

1. Think about what is important to you, and the people you represent, for the present and future 
of your community. Write down any issues that seem important to address. They could range 
from small to large, but are important to the community. For example: 

a. Compose a wish list-' Write a list of things you would like to see this community 
do/become or that you want to have available in your community that would improve 
the quality of life for your and others. Perhaps a theater, green ways, better schools, 
more jobs, etc. 

b. Think about what you would like to avoid most? Make a list of those thing$. 
c. Consider a decision, real or imagined, in your community that you would favor or 

disfavor. Ask yourself: What's so good or bad about it? How would you justify your 
opinion to someone else? 

2. Convert your concerns to objectives by writing them more succinctly. Objectives are 
typically a short phrase consisting of a verb and an object, such as "minimize cost" or 
·"increasewealth." (Example: Increase high speed internet access or improve access to fresh 
goods.) Express all of the issues you noted in Step 1 as objectives. 
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3. To help you think about additional objectives, consider the following generic categories and 
write down any additional objectives that might fulfill or better define what is important to 
you in each of these categories. 

a. Environment 
b. Economics 
c. Public health 
d. Social well-being 
e. International or national prestige 
f. Learning 
g. Short-term objectives 
h. Long-term objectives 

4. Below is a list of objectives which came from some of your local planning documents. 
Please check the ones you have already listed and place an X next to ones that are very 
important to you but you did not include on your previous list. You may want to add them to 
your list, or just remember to identify them during the discussion if they are appropriate. 

a. Maximize green space 
b. Minimize management costs .... 
c. 

5. Consider differences and similarities between your community and other communities in 
your region or nationally. How similar would you consider the issues, goals, and decisions 
facing your community with these other communities? Write down any additional objectives 
you may have thought of by considering what you like or dislike about other communities. 

Community Very Different Don't Similar Very 
EPA will fill in appropriate different know similar 
community names or 
"types" 
Use an example of one X 

that is similar to the 
workshop community 
Local counties/cities Use X 

an example that is quite 
different from the 
workshop community 
National counties/cities X 

Provide the name of a 
community that is outside 
the region and is very 
similar to the workshop 
community 
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Provide the name of a X 

community that is outside 
the region and is very 
different from the 
workshop community 

6. Take the objectives you have identified in the previous steps, and if you wish, put them in 
categories (for example, environment, social, housing, business, education, etc.,) if it helps to 
organize your thoughts. You will use this list as a reference during group discussions to. 
follow; the other pages will be turned in to the moderator. 

Page 12 .of 12 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

003 See Block 16C 
6. ISSUED BY CODE HPOD 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

s 
A 

RA International, 
ttn: l(b)(4) 

Inc. 

4300 FAIR LAKES .COURT 
I 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 17 
4. REQUISITION/PURCHASE REO. NO. ,5. PROJECT NO. (If applicable) 

See Schedule 
7. ADMINISTERED BY (If other than Item 6) CODE I 

.Q2. SA. AMENDMENT OF SOLICITATION NO . 

SB. DATED (SEE ITEM 11) 

b)(4) I 10A. MODIFICATION OF CONTRACT/ORDER NO. 
X AIRFAX VA 220334232 EP-W-11-010 

0037 
10B. DATED (SEE ITEM 13) 

CODE l(b)(4) I FACILITY CODE 04/11/2014 
11. THISITI:M ONLY APPLII:S TO AMI:I DMENTS O.F ,..,.~"", ,.,.,.NS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA(Ifrequirea) Net Increase: $20
1 
18 8. 00 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~gEcRH~~9~ R-~~fo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43. 103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY Or: 

X FAR 52.243-2 - Changes -- Cost Reimbursement (AUG 1987) Alternate I (APR 1984) 
D. u 1 Ht:K (Spec11y type or modification ana autnonty) 

E. IMPORTANT: Contractor 0 is not. [RJ is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section heaaings, incluaing solicitation/contract subject matterwhere feasible.) 

DUNS Number: l(b)(4) I 
TOPO: James Harvey Max Expire Date: 04/10/2015 
The purpose of this modification is to: 

1. Incorporate changes made to the Statement of Work (attached); 

2. Increase the task orders cost-plus-fixed-fee ceiling by $20,188;00 in accordance with 
the contractors approved workplan and cost estimate dated 06 August 2014. Applicable 
clauses have been changed to incorporate the increase (attached); 

3. Incorporate both FAR 52.232-22 - Limitation of Funds (APR 1984) and EPA local clause 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item SA or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A NAME AND TITLE OF CONTRACTINQ OFFICER (Type or print) 

Jennifer Kuhn 
15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540·01-152·8070 
Previous edition unusable 

15C. DATE SIGNED 16C. DATE SIGNED 
UCIRONIC 
IGNATUM 09/16/2014 

STANDARD FORM 30 (REV. 10·83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-ll-0 1010037 1003 

NAME OF OFFEROR OR CONTRACTOR 

SRA International, Inc. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

EPA-B-32-101 - Limitation of Funds Notice (APR 
1984) into the task order contract; and 

4. Add funding in the amount of $20,188.00 to 
fully fund the task order. 

LIST OF CHANGES: 
Total Amount for this Modification: $20,188.00 
New Total Amount for this Version: $107,085.00 
New Total Amount for this Award: $127,691.00 
Obligated Amount for this Modification: $20,188.00 
New Total Obligated Amount for this Award: 
$127,691.00 

CHANGES FOR LINE ITEM NUMBER: 1 
Description changed to: 

Technical support for community engagement for 
sustainability workshops in the Gulf of Mexico in 
accordance with the attached Statement of Work* 
and the contractor's approved work plan** (dated 
21 January 2014) and cost estimates dated 06 
March 2014**. 

Line Item 0001 ceiling (does not include optional 
line item): 

Cost Ceiling: j{b)(4) I** 
Fee Ceiling: ~ . 
Total CPFF: $107,085** 

* As revised per EPA e-mail request sent to SRA 
on 29 July 2104 (Modification 003). 
** As revised on 06 August 2014 to incorporate 
the addition of task 3 to the Statement of Work 
per .Modification 003. 

Total Amount changed 
from ~86,897.00 to $107,085.00 
Obligated Amount for this modification: $20,188.00 

CHANGES FOR DELIVERY LOCATION: NHEERL - GED 
Amount changed from $86,897.00 to $107,085.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-C-26XQ000-301FK8XPW-2532-26A6A-1426XQE072~00 

1 
Amount: $20 1 188.00 

Continued ... 

NSN 7540-01·152·8067 

QUANTITY IJNIT 

(C) (D) 

UNIT PRICE 

(E) 
AMOUNT 

(F) 

OPTIONA~ FORM -336 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

17 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11 _01010037 1003 

NAME OF OFFEROR OR CONTRACTOR 

SRA International, Inc. 

ITEM NO. 

(A) 

Payment: 

SUPPLIES/SERVICES 

(B) 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 04/11/2014 to 04/10/2015 
Delivery Location Code: NHEERL - GED 
NHEERL - GED 
US Environmental Protection Agency 
National Health and 
Environmental Effects Research Lab 
1 Sabine Island Drive 
Gulf Breeze FL 32561 USA 

NSN 7640·01·152·8067 

QUANTITY UNIT 

(C) (D) 

·····-··--·--·-- -- -----·· -·· ····-- -........ - ·- ---- --· ··- . -···----------"' 

UNIT PRICE . 

(E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

17 



EP-W-11-010/0037 _003 

Modification$ to the Contract 

1. The cl.ause entitled 11 LIMI'l'A.TION OF FUNDS (FAR 52.232·22) (APR 1984)" 
has been incorporated into El?-W-ll-010 Task Order# 0037. The text is 
incorporated by refeJ:ence per contract clause I. 13. 

2. The clause entitled •LIMITATION OF FUNDS NOTICE• (EPA Local Clause EPA­
B-32-101) (APR 1984) (has been inoorpoXJated into EP-w;,-11-.0lO Task Order it 0037. 
The text is a.s follows 1 

(a) Pursuant to the Limitation of Funds clause, 

Task Order#0037 
Incremental funding in the amount of (b)(4) is allotted td cover 

estimated cost . Funds in the amount of (b)(4) are provi ded to cover the 
corresponding increment of fixed fee. The amount allotted for costs is 
es t imated to cover the contract or's performance through Ootober 31, 2013 . 

A summary of the estimated cost and fee and the funding leVe l s to is as 
follows : 

Contract Totals 
Estimated Cost 
Fixed Fee 
Cost Plus Fixed Fee 

Fupding Totals 
Allocated Cost 
Reserved for Fee 
Limitation of Cost 

$ 
$ 
$ 

Previous 
Total 

~ 
107,503.00 

$ 
$ 
$ 

Thls 
Modification 

$ 
$ 
$ 

New 
Total 

~ 
101,503.00 
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Statement of Work 
Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011 

RFO Number: 0037 

I. TITLE: Gulf of Mexico Community Engagement for Sustainability Workshops 

II. PERIOD OF PERFORMANCE: 

From: 4/11/2014 
To: 

III. BACKGROUND: 

The goal of this Environmental Protection Agency (EPA) research task is to develop and 
demonstrate approaches, datasets, and tools that inform communities about the sustainability of 
their decisions based on the best available science. During a series of community workshops held 
around the United States in early 2011, EPA's Office of Research and Development (ORD) 
asked a diverse group of representatives from seven different communities around the country 
what sustainability-related activities they are invested in, what barriers they face to becoming 
sustainable, and what EPA could do to assist them in their sustainable community efforts. One of 
the common needs was having better tools to assess community sustainability based on local 
values and goals. The project to be undertaken through this Statement of Work (SOW) responds 
to the stated need of providing tools with which communities can assess and better direct their 
work toward greater sustainability. 

A number of measures of sustainability are available to professionals and elected officials 
working to plan for and support community development. These range from individual measures 
of vehicle miles traveled to changes in specific water quality parameters to community economic 
status, canopy cover, etc. Being able to track the changes in individual measures is helpful, but 
does not provide a complete picture. As a result, making well-informed decisions that enable 
communities to plot their course to better economic, social and environmental outcomes is a 
daunting challenge. This EPA community-based research project is designed to provide a more 
integrated approach to measuring sustainability based on community "type" and local goals. The 
"types" (selected by EPA) reflect the variety of communities expressed as combinations of 
economic base, available environmental resources, size and other elements of data. 

The core project will consists of: (1) three (3) contractor-assisted community workshops to be 
conducted in Pensacola, FL, Barataria-Terrebone, LA, Lake Charles, LA and one (1) optional 
workshop in Monticello, FL (locations are subject to change} through which data will be 
gathered and used to establish sustainability indicators; and (2) an analytical process that will 
provide these and other communities with a method to assess their current sustainability status 
and an indication of how choosing among a set of options will help them move toward greater 
sustainability. After the completion of each workshop, communities will receive an analysis of 
their current status based on values, priorities and goals expressed during their workshop, which 
can serve as a benchmark for use in further planning and prioritization of projects. 
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Over the longer term (3-5 years), the community input from these workshops will support EPA's 
development of decision tools (not included in this task order) that will envision how making 
different decisions would move a community toward/away from the more sustainable (economic, 
environmental and/or social) future it 'seeks. For example, after identifying their values and 
current status, they might input various decision options or actions such as: investing more in 
green infrastructure, extending sewer lines outside their current range, building more energy 
efficient buildings, adopting a more compact approach to development, etc., into the tool. The 
resulting graphic or score would indicate their current sustainability status vs. their status if the 
decision was made one way or another. It is similar to the scenario planning approach frequently 
used by planning organizations, but is not limited to land use options that reflect the more typical 
analyses. 

The overall timetable for the project is listed below. Dates are estimates and subject to change 
depending on award date. It is anticipated that two (2) workshops will occur in fiscal year (FY) 
2014 and two (2) workshops (one of which is optional) will occur in FY 2015. 

• Immediately after award- selected contractor will be contacted and specific workshop 
facilitation support will be discussed and outlined 

• 2 months after award - data and information will be organized for each of the target 
communities; Pre-workshop planning 

• 3 months after award- *Pensacola, FL workshop held 

• 5 months after award- *Barataria-Terre bone, LA workshop held 

• 7 months after award- *Tentative location Lake Charles, LA Community-Workshop 
• Optional workshop- 9 months after award- *Tentative location Monticello, FL 

Community Workshop 
*Locations and dates are subject to change 

IV. PURPOSE AND OBJECTIVE: 

Contractor shall provide consistent and repeatable clerical/logistical and facilitation support for 
three (3) (and one (1) optional) community workshops. 

The purpose of each workshop will be to identify and structure stakeholder values and objectives 
(using the Gregory and Keeney method, 2002) toward defining a long-term vision for their 
community and developing a strategic plan to achieve it sustainably. Objectives will reflect 
things that stakeholder's value or what effect is desired for their community (Keeney 1992). 
Principles and tools of decision analysis and structured decision-making will be used to elicit and 
structure objectives from stakeholders and/or decision-makers in a way that is practical and 
useful for evaluating decisions and identifying new alternatives and decision opportunities 
(Merrick et al. 2005). 

Stakeholders will be engaged in a facilitated discussion to develop a list of community 
fundamental objectives and have a guided discussion abouthow sustainability-related goals and 
activities align with their objectives. The stakeholder objectives will be organized into a 
hierarchy and weighted by the community as ·a measure of their value structure. These products 

Page 2 of13 



will then be used to better prioritize the potential actions of stakeholders in light of the 
community's fundamental objectives and to generate new ways of measuring success of decision 
alternatives currently under consideration. 

Four (4) steps will be used to construct and organize the fundamental objectives and values of 
stakeholders (see Attachment A for example agenda). The first will be to identify the 
fundamental objectives that represent what stakeholders care about. These fundamental 
objectives will be defined and structured into an objectives hierarchy. During the workshop, 
decision analysis techniques (such as means-ends networks) will be used with stakeholders to 
identify their fundamental objectives, and differentiate these and work back from "means" 
objectives, which are intermediate steps toward achieving what the stakeholders fundamentally 
value. The second step, prioritizing objectives, will allow stakeholders to think how their 
fundamental objectives will help them prioritize their potential decisions. The fundamental 
objectives hierarchy will be used in this activity. In the third step, decision alternatives to 
achieve the priority objectives will be identified. The fourth step is to identify or develop 
performance/evaluation measures that are meaningful in the context of community objectives. 
Due to likely time limitations during the workshop, the set of measures will initially be derived 
from an existing EPA database of sustainability metrics following the workshop but based on 
workshop outcomes. 

Reports from each of the workshops shall capture discussions and results of the entire process 
and approach. Soon after the completion of each workshop, EPA will provide some analyses to 
be included in each report of each community's current status relative to values, priorities and 
goals expressed during their workshop, which can serve as a benchmark for use in further 
planning and prioritization of sustainability-related projects. 

AMENDMENT PURPOSE 

V. QUALITY ASSURANCE (QA) REQUIREMENTS: 

Check [ ] Yes if the following is required or [X] NO if the following is not required. 

Upon award, the contractor shall make available a copy of their written Quality 
Management Plan that provides insight regarding how the contractor generates 
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environmental measurements and how any project which generates environmental data 
using models is· conducted. 

Data Acceptance Criteria: 
Each ~orkshop shall be conducted in a consistent and repeatable manner. Workshop data will be 
considered acceptable if it is derived from facilitated discussions and documented during the 
workshop. Documentation may include workbooks, activities, forms, flip charts, audio recording, 
digital photographs, activities, etc. captured during the workshop. A contractor shall be on hand 
tb document, help record results, check for inconsistencies, and ensure that the products being 
developed meet project objectives. 

Quality Objective: 
To meet data quality objectives, each workshop shall have a minimum number of 15 (smaller 
communities may have less than 15, with Task Order Project Officer (TOPO) approval) and a 
maximum number of 50 participants depending on location. The number of workshop 
participants should equal number of confirmed attendees plus identification of+ 10% potential 
participants who would be interested in coming to the workshop, in case some confirmed 
attendees don't show. Workshop data must reflect stakeholder discussions. All issues, 
viewpoints and concerns from individuals will be captured and included in the products from the 
workshop. Addressing and discussing issues will be a critical element of the workshop and the 
analysts and facilitators in attendance will make every effort to assist community participants in 
identifying and clarifying what community members think is important for their community. 

VI. TASKS: 

Task 1: Prewor~shop Planning and Organization (II.B Technical Assistance, pp. 1-17) 

Prior to each workshop: 

The contractor shall assist EPA in gathering information to support each workshop as directed by 
the EPA Task Order Project Officer (TOPO), review workshop information provided by EPA 
and assist the TOPO in developing all workshop materials, including but not limited to, the list of 
participants (estimated between 15 to 50) for each community workshop, the workshop 
invitation, the workshop agenda, participant activities and workshop handouts (see Attachment 
B), and each workshop presentation, as directed by the TOPO. 

The contractor shall participate in two (2) pre-workshop teleconferences with EPA staff and 
local community representatives to discuss and understand community issues, activities, 
participant lists, and agenda structure, as well as, logistical and facility characteristics and needs, 
such as availability and costs of meeting spaces, telecom/Videocon/intemet connections, 
flipcharts, projectors and other materials, and microphones. EPA staff will provide relevant 
background information regarding EPA "typology" categorizations, EPA measures of well­
being, preferred structured decision-making approach, and other selected information. Contractor 
shall contribute to these discussions and provide additional referenc~ materials when directed by 
the TOPO. 
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The contractor shall work with the TOPO and community representatives to arrange for a 
workshop space at each community workshop location with the appropriate facilities for this 
type of workshop, including the option for webinar/video conference capabilities for additional 
EPA staff to participate and other (TOPO) designated parties to observe/hear workshop 
discussions and presentations. Contractor shall suggest workshop meeting locations and dates in 
accordance with applicable meeting space guidelines and provide a cost estimate of each 
alternative to the TOPO (the contractor will not be responsible for the acquisition of meeting 
spaces.) Meeting space choice will be based on availability, cost, central location, and very 
importantly, public perception of meeting space. It is important that participants are at ease with 
the location and do not feel pressured towards any particular end or decision. Webinar/video 
conference service shall use Adobe Connect or other similar service that is approved for use by 
EPA Regions and ORD. 

------···· T ···-------~ 

The contractor shall assist EPA in creating workshop participant lists, and review and provide 
feedback and assistance in identifying and securing potential workshop participants, ensuring the . 
broadest and most diverse possible representation. EPA will provide guidance on groups, 
organizations and individuals we feel might be important participants. The number of workshop 
participants should equal number of confirmed attendees plus identification of+ 1 0% potential 
participants who would be interested in coming to the workshop, in case some confirmed 
attendees do not show. 

Workshop invitation (broadest possible representation) suggestions shall be discussed and 
finalized at least one (1) month prior to the workshop for review by the TOPO. The contractor 
will be responsible for issuing invitations to the approved list of attendees and conducting 
follow-up contacts to confirm attendance. The contractor shall provide a final list of confirmed 
workshop participants to the TOPO or designee at five (5) days prior to the workshop. 

The contractor shall assist EPA in developing and refining the workshop agenda, in particular: 
selecting defensible, decision-analytic methods for identifying and structuring objectives, 
developing the prioritization, identifying decision alternatives, and facilitating discussion. 

The contractor shall prepare all handout and presentation materials, including organization and 
transport of informational materials for the workshop. Software applications such as Word, 
Excel, Power Point and Access shall be used for handouts and presentation materials unless the 
information is web-based (then it must be compatible with Internet Explorer 7 and 8). All 
workshop materials shall be in plain language and avoid use of jargon. 

Presentation/Handout materials for the workshop shall be submitted at least one (1) week before 
the workshop for review by the TOPO. The TOPO shall provide review comments to the 
contractor within two (2) business days. The contractor shall work with the TOPO to adjust this 
schedule as needed in order to meet the workshop deadlines. Copies of final versions of all 
materials shall be prepared for delivery to workshop location five (5) days in advance of the . 
workshop. · 

Task 2 Delivery of Three (3) Community WQrkshops and One (1) Optional Community 
Workshop (II.B Technical Assistance, pp. 1-17) 
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Task 2 is composed of three (3) community workshops; beginning in Pensacola, FL. Workshops 
in Barataria-Terre bone, LA, Lake Charles, LA and one optional workshop tentatively in 
Monticello, FL will follow (see schedule of deliverables table). These communities selected by 
EPA will each represent a specific community "type" based on economic dependencies, 
available ecological resources, and socio-demographic composition. Each workshop shall be 
facilitated by the contractor and notes shall be taken by the contractor to capture priority items 
and commentary of that particular community. Each workshop shall be conducted in a 
consistent and repeatable manner, to minimize variability in the process between workshops. 
Each workshop shall be organized and structured to be consistent with a series offive (5) 
community workshops already underway. 

The initial workshop will be conducted in Pensacola, Florida (approximately three (3) months 
after award). For this first workshop, the contractor shall plan for an additional day before the 
workshop begins to meet with EPA staff to develop and refine the final agenda, review/adjust 
site logistics, etc. This first workshop will be used as a pilot for the remaining workshops, and 
will assist in refining the approach and making adjustments to preparation and workshop 
materials. 

The schedule of deliverables in the table in Section VII is EPA's best estimate for the timing of 
workshops. However, the exact dates may be subject to change based on community 
participation and availability of an appropriate meeting space. EPA ORD scientists have begun 
the process of examining each community's sustainability. The target is for pre-workshop data 
acquisition to begin in FY 2014 for all communities with a target date for the first community 
workshop (Pensacola, Florida) approximately three (3) months after award of contract in 2014. 
The timing and locations of the remaining workshops will be discussed, but should occur 
approximately every two-to-three (2-3) months. The contractor shall be informed of the exact 
dates and locations of the remaining three (3) workshops as soon as possible after award of 
contract. 

An EPA representative will open each workshop in person to provide an overview and then turn 
the workshop over to contractor personnel for facilitated discussions within the agreed-upon 
parameters based on meetings and conference calls with EPA staff and the TOPO. The 
contractor shall review any pre-workshop assessments conducted by EPA to identify, construct, 
and organize stakeholder preferences, beliefs, and values, and apply the information as 
appropriate to facilitate workshop discussions. Stakeholder fundamental objectives will be 
elicited using facilitated workshop discussions/tools to develop a focused list of objectives 
representing the fundamental concerns in the community (see Attachment B), along with 
stakeholder perceptions of the means of achieving them, in particular, stakeholder values with 
environmental, economic, and social well-being implications. 

For each workshop, contractor shall compile a post-workshop summary report from workshop 
notes and shall deliver to the TOPO. The TOPO will provide guidance and will discuss report 
format with contractor at the conclusion of the first workshop. Contractor shall also provide the 
TOPO with both electronic and hard copy versions of contract deliverables (e.g. flip charts, 
notes). Final deliverables shall incorporate all TOPO comments and shall be delivered to TOPO 
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within 21 days after receiving comments from TOPO. Final deliverables will be disseminated to 
all partners (e.g. workshop attendees, other EPA staff as designated by TOPO, local decision 
makers, and others identified by the TOPO). 

During each workshop the Contractor shall: 

1. Provide a facilitator to lead discussions to identify and prioritize the fundamental objectives 
that represent what stakeholders care about. Participants will initially identify their values in 
individual activities workshop handouts or participatory exercises (see Attachment B for 
example) or in small breakout groups and then begin to consolidate objectives through facilitated 
group discussions. Principles and tools of decision analysis will be used to identify means-ends 
relationships with stakeholders to ensure that the fundamental objectives are "end" objectives 
and not "means" objectives. 

2. Facilitate workshop participants to prioritize objectives; this will allow stakeholders to think 
through the implications of changes to their actions and prioritize their importance in terms of 
their objectives. The fundamental objectives hierarchy will be used in this activity. Contractor 
note-taker shall assure fidelity and accuracy of all workshop discussions. 

3. Identify and investigate alternatives to achieve the objectives through facilitated discussions 
with workshop participants. 

4. Assist workshop participants through facilitated discussions to begin to identify possible 
performance/evaluation measures for the objectives during the workshop. Due to likely time 
limitations during the workshop, the contractor shall derive these primarily or entirely from an 
existing EPA database of sustainability metrics following the workshop. Reports from each 
workshop shall capture discussions and results of the entire process and approach. 

5. Provide logistical assistance including note-taking, during the workshop. 

Outline of proposed workshop structure: 
EPA representative will provide brief overview of EPA's goals and objectives for community 
sustainability and why this workshop is important for this community and for other 
communities. · 
EPA representative introduces Contract Facilitator. 
Contractor will introduce staff and roles, then speak about workshop format and rules, and 
what to expect. 
Contractor staff conducts facilitated workshop, captures discussions, and builds information 
and data to fulfill workshops purpose and objectives (see above). 
Contractor on-site representative, EPA on-site representative and the TOPO or alternate have 
end-of-workshop debriefing. 
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-------- -.----------------- ------------------- ---------------------------~ 

ADDITIONAL INSTRUCTIONS I REQUIREMENTS: 

Contractor personnel shall at all times identify themselves as Contractor employees and shall not 
present themselves as EPA employees. Furthermore, they shall not represent the views of the 
U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in 
inherently governmental activities, including but not limited to actual determination of EPA 
policy and preparation of documents on EPA letterhead. 

Contractor shall provide own location and office equipment and supplies (computers, printers, 
internet connection, video conferencing equipment, etc.) for conducting pre-assessment work, 
community data collection, pre-workshop organization, and post-workshop report development. 

All software application files shall conform to the requirements relating to accessibility as 
detailed in the 1998 amendments to the Rehabilitation Act, particularly, but not limited to, § 
1194.21 Software applications and operatingsystems. Accordingly, all documents shall be 
submitted in Microsoft Office 2007 or higher, both Microsoft Word and Microsoft Excel. 
Documents may also be submitted in Adobe Acrobat, version 9 or higher. Data shall be 
provided electronically in MS Excel and written report in MS Word. 
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---------- ---- -------------~------c---~ 

VII DELIVERABLES: 

Final public agenda 
Final detailed agenda 
Supply list 
Presentation/ handout materials 

Review and provide input on participant list 

Confirm travel logistics 

1c Delivery of workshop materials 
Presentation/ handout materials 

Locations and Anticipated Timeline 
1) Pensacola, Florida 

NOTE: planfor additional day prior to first 
workshop 

2) Barataria-Terrebone, Louisiana 
3) Lake Charles, LA 

Monticello FL 
2b Post-workshop summary reports 

Compile all material from each workshop and 
prepare Draft summary report for TOPO review. 

Final report for each workshop 

Page 9 of13 

Within 5 days of receiving list 
from local stakeholders 
3 weeks before workshop 
2 weeks before workshop 
2 weeks before workshop 
1 week before workshop 

Rolling- as needed 

Within 5 days of receiving list 
from local stakeholders 

3 weeks before workshop 

1 week before_ each workshop 

~ 3 months after award 

~5 months after award 
~ 7 months after award 
~9 months after award 

21 calendar days after 
workshop. 

21 days after receiving 
comments·from TOPO 
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Attachment A: Example Agenda -
Developing Indicators of Sustainability in (workshop location): 

8:00AM- Sign in and Getting Settled 
8:15AM- Welcome by Local Leader, Introductions Around the Room 
8:30 Background presentations on what is sustainability, indicators of sustainability, this project; 
and overview of the process; community questions? 
9:15AM- Individuals work to identify their priorities for community wide values 
9:45 AM- Small groups form to consolidate individual objectives 
1 0:45AM- Break 
11 :OOAM -Breakout Groups come together to report out everyone on All Objectives 
I 2:00PM- Lunch 
1:OOPM- Continued whole group discussion of objectives; Hierarchy; consensus 
2:30PM- Ranking of priorities from objectives list 
3:15PM- Break 
3:30PM- Discussion of Decision Options 
4:30- Review of day's effort, comments, expected riext steps, including post-workshop 
identification of performance measures 
5:00PM- Workshop evaluation 
Attachment B: Supplementary Materials/Handouts/Example Activities for Objectives and 
Values 

This activity is designed to help participants identify important aspects and goals for their 
community. Please follow the steps and write your answers on the paper provided. After 
everyone is done, we will discuss results in small table groups and then report out to the whole 
workshop. If you have any questions, please ask one of the moderators. 

1. Think about what is important to you, and the people you represent, for the present and future 
of your community. Write down any issues that seem important to address. They could range 
from small to large, but are importantto the community. For example: 

a. Compose a wish list - Write a list of things you would like to see this community 
do/become or that you want to have available in your community that would improve 
the quality of life for your and others. Perhaps a theater, greenways, better schools, 
more jobs, etc. 

b. Think about what you would like to avoid most? Make a list of those things. 
c. Consider a decision, real or imagined, in your community that you would favor or 

disfavor. Ask yourself: What's so good or bad about it? How would you justify your 
opinion to someone else? 

2. Convert your concerns to objectives by writing them more succinctly. Objectives are 
typically a short phrase consisting of a verb and an object, such as "minimize cost" or 
"increase wealth." (Example: Increase high speed internet access or improve access to fresh 
goods.) Express all of the issues you noted in Step 1 as objectives. 
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3. To help you think about additional objectives, consider the following generic categories and 
write down any additional objectives that might fulfill or better define what is important to 
you in each of these categories. 

a. Environment 
b. Economics 
c. Public health 
d. Social well-being 
e. International or national prestige 
f. Learning 
g. Short:..term objectives 
h. Long-term objectives 

4. Below is a list of objectives which came from some of your local planning documents. 
Please check the ones you have already listed and place an X next to ones that are very 
important to you but you did not include on your previous list. You may want to add them to 
your list, or just remember to identify them during the discussion if they are appropriate. 

a. Maximize green space 
b. Minimize management costs .... 
c. 

5. Consider differences and similarities between your community and other communities in 
your region or nationally. How similar would you consider the issues, goals, and decisions 
facing your community with these other communities? Write down any additional objectives 
you may have thought of by considering what you like or dislike about other communities. 

Community Very Different Don't Similar Very 
EPA will fill in appropriate different know similar 
community names or 
"tyQ_es" 
Use an example of one X 

that is similar to the 
workshop community 
Local counties/cities Use X 

an example that is quite 
different from the 
workshop community 
National counties/cities X 

Provide the name of a 
community that is outside 
the region and is very 
similar to the workshop 
community 
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Provide the name of a X 

community that is outside 
the region and is very 
different from the 
workshop community 

6. Take the objectives you have identified in the previous steps, and if you wish, put them in 
categories (for example, environment, social, housing, business, education, etc.,) if it helps to 
organize your thoughts. You will use this list as a reference during group discussions to 
follow; the other pages will be turned in to the moderator. 

Page 13 of13 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

004 See Block 16C 
6. ISSUED BY CODE HPOD 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code} 

s 
A 

RA International, Inc. 
ttn: l(b)(4) I 

4300 FAIR LAKES COURT 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
4. REQUISITION/PURCHASE REQ. NO. ,5. PROJECT NO. (If applicable) 

See Schedule 
7. ADMINISTERED BY (If other than Item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

-
9B. DATED (SEE ITEM 11) 

b)(4) I 10A. MODIFICATION OF CONTRACT/ORDER NO. 
X AIRFAX VA 220334232 EP-W-11-010 

0037 
10B. DATED (SEE ITEM 13) 

CODE l (b)(4) I FACILITY CClDE 04/11/2014 
11. THill ITI:M ONI.Y Al'l'll~5 To 1 .M~NuMt:NTS oF 50llciTATIONl:i 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) BY completing 
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43. 103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY 0~: 

x FAR 52.243-2 - Changes -- Cost Reimbursement (AUG 1987) Alternate I (APR 1984) 
D. OTHER (Spectfy type or modification and authority) 

E. IMPORTANT: Contractor 0 is not, IRl is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organize(! by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l(b)(4) I . 
TOCOR: James Harvey Max Expire Date: 09/30/2015 
The purpose of this modification is to: 

1. Extend the task order period of performance from April 10, 2015 to September 30, 2015 
at no additional cost to the government; and 

2. To update the invoice payment office address (see below). 

All oth~r terms and conditions remain unchanged. 

Continued 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect 

15A NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jennifer Kuhn 
158. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign} 

NSN 7540·01·152-8070 
Previous edition unusable 

15C. DATE SIGNED 16C. PATE SIGNED 
~ 

IIJNAlURE 03/05/2015 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA· 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11_01010037 1004 

NAME OF OFFEROR OR CONTRACTOR 

SRA International, Inc. 

ITEM NO. 

(A) 

LIST OF CHANGES: 

New Invoice Address: 

RTP Finance Center 

SUPPLIES/SERVICES 

(B) 

US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

Period Of Performance End Date changed from 
2015-04-10 to 2015-09-30 
Total Amount for this Modification: $0.00 
New Total Amount for this Version: $127,691.00 
New Total bffiount for this Award: $127,691.00 

Maximum Potential Expiration Date changed to : 
09/30/2015 

CHANGES FOR LINE ITEM NUMBER: 1 
End Date changed from 2015-04-10 to 2015-09-30 

CHANGES FOR LINE ITEM NUMBER: 2 
End Date changed from 2015-04-10 to 2015-09-30 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 04/11/2014 to 09/30/2015 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

005 See Block 16C 
6. ISSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, Stat• and ZIP Codo) 

s 
A 

RA International, 
ttn: l(b)(4) 

Inc. 
I 

4300 FAIR LAKES COURT 

11 . CONTRACT ID CODE I PAGE OF PAGES 

1 I . 2 
4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

PR-HPOD-15-00162 
7. ADMINISTERED BY (If other than Item il) CODE .I 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

(b)(4) I 10A. MODIFICATION OF CONTRACT/ORDER NO. 
X F AIRFAX VA 220334232 EP-W-11-010 

0037 
108. DATED (SEE ITEM 13) 

CODE ~b)(4) I FACILiTY CODE 04/11/2014 
11. THI51H:M ONLY APPLIES TO '"'OF SOLI""' ov .... 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Otters 0 Is extended, 0 is not extended. 

Otters musl acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and ratuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue cif this amendment you desire to change an otter already submitted, suchchanga may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Decrease: -$11
1 

7 7 4, 00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~I~ECRH~~GI~ ?-r~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriaffon date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x FAR 52.243-2 - Changes -- Cost Reimbursement (AUG 1987) Alternate I (APR 1984) 
u. o THI:K (l:ipeclfy type of modification and authoflty) 

E. IMPORTANT: Contractor 0 is not, IE! is required to sign this document and return 1 copies to the Issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l(b)(4) I 
TOCOR: James Harvey Max Expire Date: 09/30/2015 
The purpose of this action is to deobligate $11,774.00 from the task order, which will be 

shifted to Task Order #0054. 

LIST OF CHANGES: 
Reason for Modification: Funding Only Action 
Obligated Amount for this Modification: -$11,774.00 
New Total Obligated Amount for this Award: $115,917.00 

CHANGES FOR LINE ITEM NUMBER: 1 
Continued ... 
Except as provided. herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Stefan Martiyan 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition ·unusable 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

(Signature of Contracting OfflctJr) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribe.d by GSA 
FAR (48 CFR) 53.243 



/ 

REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11 _01010037 1005 

NAME OF OFFEROR OR CONTRACTOR 

SRA International, Inc. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Obligated Amount for this modification: 
-$11,774.00 

New Funding Allocations: 
Estimated Cost - $l (b)(4) I 
Fixed Fee - $l (b)(4) I 
Total- $115,917.00 

.. 

CHANGES FOR ACCOUNTING CODE: 
14-15-C-26XQ000-301FK8XPW-2532-26A6A-1426XQE072-00 
1 
Amount changed from $20,188.00 to $8,414.00 

Delivery Location Code: NHEERL - GED 
NHEERL - GED 
US Environmental Protection Agency 
National Health and 
Environmental Effects Research Lab 
1 Sabine Island Drive 
Gulf Breeze FL 32561 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 04/11/2014 to 09/30/2015 

NSN 7540-01-152-6067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-66) 
Sponsored by GSA 
FAR (46 CFR) 53.110 

2 


